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Section 

# 

 Solicitation 

Amend # 

Action Taken Change 

2.0 0001 Incorporate End of paragraph added “and its own period of 

performance and/or delivery schedule.” 

2.0 0001 Incorporate Inserted language defining “Working Days” 

4.5.1 0001 Amend 

 

Rewrote to “The contractor shall implement a 

Counterfeit Parts Prevention Program Plan 

(CPPP) based on the CPPP developed and or 

used in the implementation of the FASTeR 

contract. Revisions to this plan will be made as 

applicable by the contractor.” 

4.5.2 0001 Amend Removed “the development of the” and replace 

with “maintaining its” 

6.0 0001 Incorporate Last sentence, added the words “Based on 

mutual agreement”  

8.2 (b) 

#3 

0001 Remove/Incorporate Removed reference to Section 3.1 and stated 

“other related F-22 contracts” 

8.2 (b) 

#4 

0001 Incorporate Inserted “or recommended alternative action” 

8.4 0001 Incorporate Added “Authorization to Use other than New 

Materials” language back in 

11.0 0001 Incorporate Third Paragraph added “of each calendar year” 

12.1 0001 Amend Removed RAMMP CLIN references and 

updated titles 

13.0 0001 Incorporate Inserted the word “Airworthiness” before last 

paragraph 

13.0 0001 Incorporate Inserted the words “Low Observable” in the 

overarching paragraph. 

13.0 0001 Incorporate Last paragraph, inserted Risk Management 

language.  

 

14.0 0001 Remove  Removed “Low Observable (LO)” from first 

paragraph 

14.0 0001 Amend Replaced Engine Structural Integrity Program 

with “Proposal System Integrity Program 

(PSIP)” 

14.0 0001 Remove Removed last sentence of second paragraph. 
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Action Taken Change 

20.0 0001 Remove Removed “to include sub vendor travel 

21.1 0001 Incorporate First sentence added “based upon mutual 

agreement” 

21.1 0001 Remove Removed “Associate Contractors are listed in 

(f) below.” 

21.1 0001 Remove Removed “E&F” 

23.1 0001 Amend Changed CDRL A003 from: DD Form 1923-1 

to: DD Form 1923-5.  Changed CDRL A023 

name to: Technical Report-Study/Services 

25.0 0001 Amend Changed title to read “Quality Control Plan and 

paragraphs to read ” Maintain a complete 

Quality Control Plan to ensure the requirements 

of this contract are provided as specified. 

The Quality Control Plan shall comply with the 

minimum quality management systems 

elements specified in the American National 

Standards Institute (ANSI)/American Standards 

Organization (ASO)/International Standards 

Organization (ISO) family of standards.” 

26.0 0001 Amend Change the word “all” to “applicable” 

Removed “The contractor shall comply with the 

most updated version of all guidance and policy 

defined below.” 

26.1 0001 Incorporate Inserted ” The contractor shall comply with the 

applicable version of all current guidance and 

policy defined below.” 

28.0 0001 Incorporate/Remove Added “federal, state, and local” to last 

sentence. Note: Awaiting LMA current Safety 

Plan document number 

Removed “Develop a safety program. The 

safety program plan must be approved by the 

75 ABW/SEG Ground Safety Office prior to any 

performance under this contract within 60-90 

days of award of contract.” 

32.1 0001 Amend Changed “Field Service Representative (FSE)” 

to “Field Service Engineers (FSE)” 
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1.0 Scope 

 
The scope of the FASTeR II contract shall include sustainment activities/processes necessary 
to support the mission, operation, and continued modernization of combat capabilities for the F-
22 weapon system. This PWS defines the effort required for the Contractor to provide all 
maintenance, logistic support, and required engineering elements necessary to support the F-22 
air vehicle at all levels of maintenance in accordance with the performance objectives cited 
herein. The above activities/processes shall be accomplished as directed by the FASTeR II 
Task Orders. 

2.0 Description of Services 

 
This Performance Work Statement (PWS) establishes the support requirements for the F-22 Air 
Vehicle Performance Based Logistics (PBL) services contract effort with Lockheed Martin 
Aeronautics Company (LMA) as the Product Support Integrator (PSI). As the F-22 Air Vehicle 
PSI Contractor, LMA shall assume total system integration management responsibility and 
ensure a safe and airworthy F-22 Air Vehicle is sustained, as required by the contract. In 
accordance with 10 United States Code (U.S.C.) 2337, a PSI is “an entity within the Federal 
Government or outside the Federal Government charged with integrating all sources of product 
support, both private and public, defined within the scope of a product support arrangement. 
“This PWS defines the effort required for the Contractor to provide all maintenance, logistic 
support, and required engineering elements necessary to support the F-22 Air Vehicle at all 
levels of maintenance in accordance with the performance objectives cited herein. 
 
F-22 Air Vehicle PSI services to be provided under this PBL contract are comprised of key 
logistics areas, which include: Program Management Support, Operations Support, Field 
Support, Integrated Maintenance Information Systems (IMIS), Technical Order Data, Supply 
Chain Management, Training Systems, Fleet Management, Depot Installation and Throughput, 
Sustaining Engineering, Weapon System Integrity Program (WSIP), Support Equipment, 
Reliability, Maintainability and Maturation Program (RAMMP), Depot Activations, Software 
Sustainment, and other similar comprehensive air vehicle sustainment services, as needed.  
 
The F-22 Air Vehicle is fielded at five operational bases and five support locations (as noted 
below). The F-22 Air Vehicle also operates at transient and deployed locations. 
 
Operational Bases: 
1. Joint Base Elmendorf-Richardson, Alaska 
2. Nellis AFB, Nevada 
3. Tyndall AFB, Florida 
4. Joint Base Langley-Eustis, Virginia 
5. Joint Base Pearl Harbor-Hickam, Hawaii 
 
Support locations:  
1. Edwards AFB, California (test force) 
2. Hill AFB, Utah (depot) 
3. Warner Robins, Georgia (depot) 
4. Sheppard AFB, Texas (maintenance training) 
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5. Tinker AFB, Oklahoma (depot) 
 
Working Days 
 
The Contractor shall perform the services required under this contract during the following 
normal hours of operations. The Contractor is responsible for designating work hours for their 
employees but at a minimum shall be available as required by the Government according to the 
area assigned. This may vary depending on location, project, or event. 
 
The Contractor shall perform services required under this contract to support production work 
schedules.  Specific work schedules may be defined in each task order. 
 
Recognized Holidays.  The Contractor is not required to provide service on the following days:  
New Year's Day, Martin Luther King Day, Presidents Day, Memorial Day, Independence Day, 
Labor Day, Columbus Day, Veterans Days, Thanksgiving Day and Christmas Day. 
 
If the holiday falls on Saturday, it is observed on Friday.  If the holiday falls on a Sunday, it is 
observed on Monday. In the event that the Contractor is prevented from performance as the 
result of an Executive Order or an Administrative leave determination that applies to the using 
activity, such time may not be charged to the contract. 
 
Task orders or delivery orders will be placed to authorize work under this basic contract which 
will be completed in accordance with (IAW) Federal Acquisition Regulation (FAR) 16.505 
“ordering”. Each order will include its own unique PWS to define specific requirements of the 
order and its own period of performance and/or delivery schedule.  
 
Proposal Submittals 
 
As requested by a Government Contracting Officer, the Contractor may be directed to submit a 
proposal in response to an order Request for Proposal (RFP), Contract Change Request (CCP), 
Engineering Change Request (ECP), or for other Government requirements within scope of this 
contract and its orders. At the time of RFP, the Contracting Officer will provide the Contractor 
with clear and concise proposal instructions, including a suspense date for proposal submission, 
Government requirement details, applicable contract line items, terms and conditions, proposal 
response date, and allow ability of proposal preparation costs. In the event the Contractor 
anticipates a proposal submittal will not meet the suspense date for proposal submission, the 
Contractor shall immediately notify the Contracting Officer, in writing. 
 
If proposal submittals are delivered in an electronic format, the Contractor shall clearly identify 
the list of applicable electronic file names contained in the proposal submittal. When proposal 
modifications are made, the Contractor shall include a summary of proposal changes to clearly 
state the modification made and specific location within the proposal which the modification can 
be found. 
 
In response to RFPs, the Contractor shall prepare and submit certified cost or pricing data, as 
applicable, and supporting attachments in accordance with Table 15-2 of FAR 15.408. Further, 
the Contractor shall (1) utilize the DFARS 252.215-7009, Proposal Adequacy Checklist (PAC), 
in pre-submission proposal quality reviews, and (2) furnish the completed checklist as part of 
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their proposal submission. The responsibility for providing a well-prepared and fully supported 
proposals lies solely with the Contractor. The basis and rationale for all proposed costs shall be 
provided as part of the proposal so that the Contracting Officer has the information necessary to 
evaluate the reasonableness of the proposed price. 
 
Non-compliances with the DFARS Proposal Adequacy Checklist and the additional 
requirements of the RFP and this PWS will require immediate correction. Completion of the 
checklist does not relieve the Contractor from the responsibility to comply with all applicable 
regulations and any special requirements of the RFP. 
 
The Contractor is advised that the Contracting Officer may find costs associated with 
revision/rework of inadequate cost proposals unreasonable, and will consider the nature and 
extent of any proposal inadequacies when assessing/negotiating profit. 
 
Undefinitized Actions 
 
When work is authorized via an Undefinitized Contractual Action (UCA) or an Unpriced Change 
Order (UCO) the prime Contractor, including business partners that negotiate directly with the 
Government in conjunction with the prime Contractor, shall not invoice for any incurred prime 
Contractor/business partner direct proposal preparation costs until the definitization modification 
(Mod) is awarded. Proposal preparation costs may still be considered allowable. 
 
Negotiated proposal preparation costs may be invoiced after the award of the definitization 
modification. 
 
Additionally, while operating under a UCA/UCO the prime Contractor/business partner shall not 
invoice for direct fee/profit. 

3.0 Applicable Documents 

 
Documents listed in Appendix D form a part of this PWS and any applicable task or delivery 
order, to the extent specified herein or the applicable order. In the event of a conflict between 
any of these documents and this PWS, the PWS takes precedence. 

4.0 Core Requirements  

 
4.1.1 Program Management Support 
 
Program Management support establishes the responsibilities for the PSI Contractor, which 
include the facilitation of technical integration, business planning, program management, 
program integration, and customer support across and among the Functional Teams. This 
function also includes requirements related to contract development and management. Program 
Management administrative activities and process efforts to support the performance 
requirements will conclude with the completion of the period of performance. 
 
4.1.2 Financial Management 
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The contractor shall provide Financial and Cost data as required and defined in each individual 
Task Order/Delivery Order.  
 
F-22 Sustainment Integrated Master Schedule (IMS):  The Contractor shall provide IMS as 
required and defined in each individual Task Order/Delivery Order.  
 
4.2 Operations Support 

 
Operations Support for sustainment consists of the operation and maintenance of the various 
systems used to support the F-22 Air Vehicle. The individual task order PWS will describe the 
detailed activities and performance expectations that support the Mission Support System 
(MSS) and MSS Administration, including detailed mission planning, required supporting the 
flying hour profile. Operations support activities and process efforts to support the performance 
requirements will conclude with the completion of the Period of Performance (PoP). 
 
4.3 Mission Support System Field Support 

 
At operational bases the contractor shall provide qualified MSS Mission Data Engineers with 
Weapons Officer-level mission planning expertise to operate and maintain MSS hardware, 
software, and mission data configurations with emphasis on mission data sensor scenarios for 
applicable F-22 operational, pilot training, and test and evaluation sites in support of pre-mission 
and post-mission operations.   

 
4.4 Contractor Manpower Reporting Application (CMRA) 
 
The Contractor shall report all Contractor labor hours (including sub-contractor labor hours) 
required for performance of services provided under this contract for the maintenance services 
via a secure data collection site. The Contractor is required to completely fill in all required data 
fields in the Enterprise-wide Contractor Manpower Reporting Application (eCMRA) at 
http://www.ecmra.mil. 
 
4.4.1 Reporting inputs will be for the labor executed during the period of performance for each 

Government fiscal year (FY), which runs 1 October through 30 September. While inputs 
may be reported any time during the FY, all data shall be reported no later than 31 
October of each calendar year. Contractors may direct questions to the eCMRA Help 
Desk.  

 
4.4.2 Uses and Safeguarding of Information:  Information from the secure web site is 

considered to be proprietary in nature when the contract number and Contractor identity 
are associated with the direct labor hours and direct labor dollars. At no time will any 
data be released to the public with the Contractor name and contract number associated 
with the data.   
 

4.4.3 User Manuals:  Data for Air Force (AF) service requirements must be input at the AF 
eCMRA link.  However, user manuals for Government personnel and Contractors are 
available at the Army eCMRA link at http://www.ecmra.mil. 
 

http://www.ecmra.mil/
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4.5 Counterfeit Parts Prevention  
 

A counterfeit part is defined as a copy or substitute of a part without the legal right or authority to 
do so, or one whose material, performance, or characteristics are knowingly misrepresented by 
a supplier in the supply chain.  Malicious logic is defined as a program implemented in 
hardware, firmware or software whose purpose is to perform some unauthorized or harmful 
action, e.g. logic bomb, Trojan horse, virus, worm, etc. 

 
4.5.1 The contractor shall implement a Counterfeit Parts Prevention Program Plan (CPPP) 

based on the CPPP developed and or used in the implementation of the FASTeR 
contract. Revisions to this plan will be made as applicable by the contractor.  

 
4.5.2 The contractor shall use SAE AS5553, “Counterfeit Electronic Parts; Avoidance, 

Detection, Mitigation, and Disposition” as a guide in maintaining its CPPP.  
 

4.5.2.1 As part of the CPPP, the contractor shall provide upon customer request certificates of 
conformance (CoC) and acquisition traceability for the Original Component Manufacturer 
(OCM) and distributers (franchised and independent) in the supply chain.  A CoC is 
defined as a document certified by a competent authority that the supplied good or 
services meet the required specification.  This document is also called a certificate of 
compliance or a CoC.  

 
4.5.2.2 Manufacturer's CoCs will include the date, contractor’s name that furnished the supplies 

or services called for by Contract No. __ via __ [Carrier] on __ [identify the bill of lading 
or shipping document] in accordance with all applicable requirements.  They will further 
certify that the supplies or services are of the quality specified and conform in all 
respects with the contract requirements, including specifications, drawings, preservation, 
packaging, packing, marking requirements, and physical item identification (part 
number), and are in the quantity shown on this or on the attached acceptance 
document.”  Any additional information needed can be separately requested and 
provided via separate contracting action. 

 
4.5.2.3 CoCs shall be archived for a minimum of three (3) years after the completion of the 

purchase order with the prime contractor.  
 

4.5.2.4 The contractor shall alert the program office regarding any counterfeit/compromised 
parts discovered no later than thirty (30) calendar days after the date of discovery.  

 
4.6 Parts Procurement  

 
All parts shall be procured using the Contractor’s approved Purchasing System from a properly 
authorized source consisting of: 

 
o Original Equipment Manufacturer (OEM) 
o Original Component Manufacturer (OCM) 
o After-Market Manufacturer that has obtained the data rights to the requirement 

being acquired 
o Franchised OEM or OCM distributor.                                                                                                                                                                
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4.6.1 If traceability is not obtainable, written notice shall be provided to the Supplier Quality 

Engineer and Buyer prior to delivery with records of evidentiary tests and inspections 
performed and conformance of the product to specified acceptance criteria that ensures 
verification activities taken to assure authenticity.  Written notice is not required for raw 
material and standard hardware purchased from independent distributors or brokers, but 
products must be able to provide commodity level traceability to the Original 
Manufacturer.  
 

4.6.2 Government Industry Data Exchange Program (GIDEP) Participation  
Sellers eligible for utilization of the GIDEP shall utilize the GIDEP process to alert the 
industry of encountered counterfeit parts.   

5.0 Field Support 

 
Field Support is comprised of in-plant contractor operational support required to provide 
technical support to operational units to include operations, management functions, processes, 
planning, and interface requirements necessary for the continued operations of the F-22 Air 
Vehicle. Base-level contractor support is provided to enhance the operational unit’s overall 
mission success. 

6.0 Integrated Maintenance Information System (IMIS) 

 
IMIS is an integrated, distributed task and decision support system for overall F-22 
maintenance. Successful IMIS sustainment ensures that all related hardware and software is 
functional, capable, and fully supported within the USAF enterprise. IMIS performance 
requirements are captured in the Performance Requirements Document (PRD), Document 
Number 5PPCR001, for the IMIS of the F-22 Air Vehicle. Based on mutual agreement the PRD 
will require updates based upon system changes and future enhancements.  

7.0 Technical Order Data (TOD)  

 
TOD sustainment support consists of the management and maintenance of the F-22 base level 
maintenance TOD and production F-22 flight series TOD. It includes the Flight Technical Order 
Data (FTOD) electronic checklist to support the fielded F-22 aircraft. The detailed PWS 
submitted with the TOD task order will provide a description of activities and performance 
expectations supporting the requirement for the Contractor to ensure changes to page-based, 
Flight and Maintenance Interactive Electronic Technical Manual (IETM) TOD comply with 
standard AF turnaround timelines directed in TO 00-5 series TOs. The Contractor shall manage 
and distribute fielded depot repair Technical Manual Work Instructions (TMWIs) in accordance 
with current Depot Partnering procedures. Activities and process efforts to support TOD product 
development, management and control will conclude at the end of the PoP. Efforts associated 
with the incorporation or disposition will not conclude at the end of an execution year PoP. 
However, costs incurred with the activities and processes associated with the TOD 
incorporation or disposition will be charged to the execution year in which they are incurred--not 
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to the execution year of the TORB approval. For example, if a TO Change receives Technical 
Order Review Board (TORB) approval in CY18, costs incurred with the incorporation or 
disposition up to 31 Dec 18 will be charged to a specific order and CLIN.  

8.0 Supply Chain Management 

 
F-22 supply chain services are accomplished by initiating repair orders (reparable generations), 
spares replenishment orders, Target Stock Level (TSL) pushes, initial deployment kit deliveries, 
and all associated actions, supporting logistics reassignments including all applicable data and 
cataloguing actions. This includes the submittal of data/action requests, initiating logistics 
reassignments, as well as managing tooling inventory and retrievals at Sierra Army Depot 
(SIAD) and Diminishing Manufacturing Sources Material Shortages (DMSMS) management in 
support of the TNMCS rate, as a performance metric. This also includes item management, 
Packaging, Handing, Storage, and Transportation (PHS&T), Special Tooling and Special Test 
Equipment (ST/STE), and Support Material Capability. 
 
 
8.1 Configuration-Compliant Parts 
 
Parts and equipment purchased under this contract will conform to the approved design 
specification and drawings for the applicable part or equipment. Any changes from this 
previously approved configuration will be documented and approved in accordance with the F-
22 Configuration Management Plan, 5PC00013. Repair of parts or equipment must return the 
part or equipment to within Repair Technical Order Data (TOD) limits.  
 
8.2 Support Material Capability Assets 
 
(a) For reference purposes only, the Government is responsible for providing the common 
replenishment spares and items listed below: 
 

1. Common Support Equipment Replenishment Spares 
2. Air Vehicle Replenishment Common Spares  
3. Training Expendables (even if sole source to the Contractor) 
4. Common Bulk Items List (CBIL) Consumables Replenishment Lay-In (Rags, 

speedy dry, string, grease, alcohol, and non-part numbered maintenance 
material like sheet stock) 

5. Personal Equipment Replenishment Spares 
 
(b) Items procured by the Contractor in fulfillment of this requirement are Government Property 
in accordance with FAR 52.245-1. Notwithstanding, the Contractor is authorized, without any 
requirement for additional approval to: 
 

1. Replace, repair, or modify Government Property used in the performance of this 
contract. 

 
2. Move/relocate material managed under this contract. 
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3. Borrow assets required in the performance of this contract from other related F-
22 contracts on an as required basis. However, nothing in this clause relieves the 
Contractor of obligations under this or any other contract unless mutually agreed 
by the parties. Movement of assets between contracts will be accomplished on a 
loan-payback or other basis, in accordance with the Contractor's Cost Accounting 
Standard Board Disclosure Statement (CASB). It is an objective of the process to 
maintain cost neutrality between all contracts involved. 

 
4. Replace Government Property that is reported as lost, damaged, or destroyed, 

immediately upon identification of such or recommended alternative action. The 
cost associated with such replacement will be considered allowable and allocable 
to the extent it would have otherwise been allowable and allocable under the 
contract. 

 
5. Flow down this clause in whole or in part to any Subcontractor at any tier meeting 

the criteria described in paragraph (e) of this clause. 
 

(c) All property under this clause will be accounted for under the Contractor's or 
Subcontractor’s approved property system. 
 

(d) This clause is in effect as long as the Contractor and any Subcontractor whose contract 
contains a similar clause has a Government approved property system. Without an 
approved Government property system, authorization under this clause will be handled 
on a on a case-by-case basis and subject to the Contracting Officer's approval. 
 

(e) The material acquired in support of this contract, and this contract's CLINs requirements 
will remain in Contractor control for exclusive use in providing of a Support Material 
Capability. However, the Government retains right to title of all material acquired to 
execute this contract. 
 

(f) Upon completion of F-22 Support Material Capability activities, as contemplated by this 
contract, all F-22 assets, acquired by the Contractor in anticipation of full F-22 Air 
Vehicle Sustainment, shall be rolled over to and made available on any subsequent 
contract issued by the Government requiring F-22 Material Support Capability. However, 
the Government retains right to title of all material acquired to execute this contract. 
 

(g) In the event no subsequent F-22 contract requiring a Material Support Capability is 
issued, all residual F-22 assets, acquired during performance of this contract shall 
remain Government Property and disposition of these assets shall be in accordance with 
the Government Property Clause at 52.245-1, Section I hereof. 

8.3 Unique Identification  

 
As specified and funded by the individual task orders, the Contractor shall perform Item Unique 
Identification (IUID) activities in accordance with MIL-STD-130N with Change 1, DoDI 8320.04, 
DFARS clause 252.211.7003. The Contractor shall record IUID marked items in the Department 
of Defense IUID Registry IAW DFARS clause 252.211-7003.  
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8.4 Authorization to Use other than New Material 

 
(a) Support services capability is performance-based support of the flying hour program (e.g. 
field service representatives, heavy maintenance capability, support engineering, etc.). Support 
material capability provides spares as required to meet the flying hour program in a manner that 
is consistent with specific performance based results. In order to effectively implement this 
concept, the following authorization to use other than new material shall pertain to all F-22 
contracts. 
 
(b) Authorization to use other than new material: In order to implement the support material 
capability concept in a manner that ensures maximum flexibility and efficiency, it may become 
necessary to utilize "other than new" materials in the performance of one or more contracts in 
the F-22 program. "Other than new" material is defined under the clauses at FAR 52.210-5, 
New Material (APR 1984) and FAR 52.210-7, Used or Reconditioned Material, Residual 
Inventory, and Former Government Surplus Property (APR 1984). Material is further defined 
under the clause at FAR 52.211-5, Material Requirements (AUG 2000). These clauses (and any 
substantially similar clauses in later contracts) require the use of new materials in the 
performance of the contract requirements, unless the use of "other than new" material is 
authorized in writing by the Contracting Officer. Subject to the conditions referenced in 
paragraph (c) below, the Contracting Officer hereby authorizes the use of "other than new" 
materials in the performance of this contract. To the extent allowed by paragraph (c) below, this 
authorization includes the use of material previously available to or accepted by the 
Government and returned to the Contractor as Government Furnished Property. 
 
(c) Conditions on the authorization to use other than new material: The above authorization to 
use "other than new" material in the performance of this contract is subject to the conditions 
listed below. Any potential use of "other than new" material that does not meet all the conditions 
listed below shall be evaluated on a case by case basis by the Contracting Officer in 
accordance with the applicable clause(s) referred to in paragraph (b) above. 
 

1) Suitability for the intended use: The "other than new" material to be used in the 
performance of this contract must be suitable with respect to form, fit, function, and 
interface, and may not create limitations to the weapon system performance, 
supportability, or effectiveness in performance of the assigned mission. 

 
2) Condition: The "other than new" material to be used in the performance of this 

contract must be in a serviceable condition without creating additional operational 
limitations. All Time Change Items (TCIs) to be used as "other than new material" 
shall have at least 40% or not less than 400 flight hours of useful life remaining, 
whichever is higher. Parts or components identified as "bad actors" (as defined by 
Chapter 8, T.O. 00-35D-54) shall not be used. 

 
3) Safety of flight: The "other than new" material to be used in the performance of this 

contract must not create a safety of flight risk. 
  

4) Proper configuration: The "other than new" material to be used in the performance of 
this contract must conform to the authorized configuration of the end item for which 
such material is to be used. If a preferred sparing activity applies, the "other than 
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new" material must conform to the preferred configuration. 
  
(d) Asset Management Prioritization: The Contractor shall make the day to day decisions and 
authorize the movement of assets in accordance with the Uniform Material Movement and Issue 
Priority System (UMMIPS) defined by DoDM 4140.01. When the minimum requirements of the 
production program conflict with those of the field support or test programs (or vice versa), the 
Contractor shall notify the Contracting Officer prior to utilizing an asset otherwise needed to 
fulfill the minimum requirements of the affected program. Deviations from or exceptions to the 
above priority requirements shall require written direction from the Contracting Officer. Any 
equitable adjustments to the contract(s) price and/or schedule (if appropriate) shall be executed 
in accordance with the "Changes" clause of this contract. This clause in no way relieves the 
Contractor of any responsibilities or obligations under this or any other contract in the F-22 
program. 
 

9.0 Training Systems 

 
Training Systems includes support for all training devices at each base. It includes the 
management of training material and labor, supply support, asset maintenance, problem 
analysis, field repair, upkeep of technical libraries, and technology refresh of training assets as 
required. The specific task order PWS will describe the detailed activities and performance 
expectations that support the requirement for the Contractor to execute Training System 
Management, Training Support, Training System Enhancements, and Distributed Mission 
Operations (DMO) in accordance with the period of performance specified in each order and 
applicable CLIN. 

10.0 Fleet Management 

 
The Fleet Management activities are defined as a proactive management of the F-22 fleet 
requirements to optimize safety, supportability, war fighting capability, and fleet availability. The 
specific task order PWS describe the activities that support the requirement for the Contractor to 
execute the management, planning and oversight of modification and heavy maintenance 
actions, manage Contract Field Teams (CFT) and 107 Support IAW TO 00-25-107, develop an 
Initial Inspection Plan (IIP), develop inspection/modification Time Compliance Technical Orders 
(TCTO), safety TCTOs, and TODCR-initiated TCTO supplements that meet requirements. This 
also includes timelines as directed in TO 00-5-15; integrate Analytical Condition Inspection 
(ACI) activities into planned depot work and whose completion shall be defined as the 
completion of the authorized period of performance. 

11.0 Depot Installations and Throughput 

 
Depot throughput capability is defined as the administrative and technical support required to 
maintain the capability of the Depot facilities to remain open and functional. The scope of work 
is based off of the current Depot Flow Plan (DFP). Throughput capability does not include any 
aircraft repair, maintenance, or modification. 
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Depot Installation is defined as the labor and consumable material required to perform aircraft 
modification, maintenance, and repairs at the depot facilities. 
 
In conjunction with the first DFP submission of each calendar year, the Contractor shall provide 
hour estimates developed from the execution of integrated modification work and broken out for 
each major modification effort (RAMMP; SRPII; Reversion, Increment 3.2A/B, etc.). The hour 
forecast shall be synchronized to the DFP and based on the plan’s execution schedule within 
the fiscal year as well as aligned with the strategic five (5) year/long-range projection.  
 
The Contractor will fabricate, procure, stock, issue and replenish non-kitted materials required to 
complete modifications at the depots. These items include both common and peculiar assets 
such as bench stock, HAZMAT, and boot material. 
 
11.1 Single Install Depot and Contractor Field Team Execution 
 
The aircraft modifications to be accomplished under the Single Install shall be defined as an 
integrated mod package comprised of, but not limited to, a combination of RAMMP, Structural 
Retrofit Program (SRP) II, Increment 3.1, Common Configuration TCTOs planned for 
incorporation, and Signature Assessment System (SAS) reduction. Each aircraft integrated mod 
package has been planned to eliminate any duplications of effort and provide the most efficient 
plan of execution for all TCTOs to be incorporated during the mod span. The Single Install 
scope of work will include aircraft installation labor of the integrated mod package and SAS 
reduction. Any TCTOs applicable to this CLIN that are authorized for incorporation post contract 
award that are not identified in the planned mod package and cannot be performed within the 
authorized funding and span will require separate contract action.  
 
The Contractor shall provide Contractor Field Team (CFT) lead & quality oversight in support of 
the CFT operations scope as defined in the CFT task order.  

12.0 Reliability and Maintainability Maturation Program (RAMMP) 

 
12.1 RAMMP Process 
 
RAMMP projects are focused on improving the reliability, availability, affordability, and 
maintainability of the F-22 fleet. RAMMP is intended to develop, fix, engineer, and deliver 
significant reliability and maintainability improvements for the F-22 weapon system through 
identification, development, fixes, engineering improvements and retrofit into the fleet.  
 
The contractor shall execute implementation efforts for RAMMP as described herein. The 
contractor shall provide management and integration of all aspects of the RAMMP Program to 
retrofit aircraft to enhance fleet capability and improve fleet reliability, availability and 
maintainability, and for the implementation of the hardware solutions. The contractor shall 
execute selected solutions to product improvements according to DoDI 5000.2, Section 3.2, 
Operation of the Defense Acquisition System. These activities include RAMMP Administration, 
RAMMP Candidate Development and Program Management. RAMMP Retrofit Projects will be 
authorized and issued under individual or combined task/delivery orders. 
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13.0 Sustaining Engineering  

 
Sustaining Engineering includes all engineering and management activities related to trend and 
root cause analysis, health of fleet analysis, integrity programs, systems safety, configuration 
management, field issue resolution/implementation, Low Observable (LO), and overall 
sustainment engineering management. 
 
Data Management/Configuration Management  
Configuration management is defined as a process for establishing and maintaining consistency 
of a product’s performance, functional and physical attributes with its requirements, design and 
operational information throughout its life. The Contractor shall control the system products, 
processes and related documentation. The configuration management effort includes 
identifying, documenting and verifying the functional and physical characteristics of an item; 
recording the configuration of an item; and controlling changes to an item and its 
documentation. It shall provide a complete audit trail of decisions and design modifications. The 
F-22 Air Vehicle configuration baselines shall be defined and controlled in accordance with the 
requirements provided herein. The Contractor shall continue to maintain configuration control for 
the F-22 Air Vehicle throughout the performance of this contract. The processes used to 
implement baseline configuration control shall be documented under the F-22 Configuration 
Management Plan (CMP). 
 
Deferred Delivery of Technical Data 
 
The requirement for TDPs under the FASTeR contract has been transferred to this contract. 
The Government may choose to order FASTeR TDPs under this contract in accordance with 
DFARS 252.227-7026 "Deferred Delivery of Technical Data or Computer Software". 
 
(a) The Contractor shall ensure the Subcontractors remain responsible, through their 
Subcontracts, to maintain the currency of their drawings and associated lists, provide access to 
the F-22 Team/Government personnel upon request, and deliver a complete Technical Data 
Package should the Government order delivery of TDPs under this contract in accordance with 
paragraph (a) above  
 
(b) The Government and the Contractor agree that the Government's rights in any EMD data 
described above which is called for delivery under this contract shall be subject to the data 
rights clauses of this contract (including DFARS 252.227-7013 Rights in Technical Data - 
Noncommercial Items). Any unique data newly created under this contract shall be subject to 
the data rights clauses in this contract. 
 
Systems Security Engineering (SSE) and Crypto Support 
 
Support in this areas include development, analysis, test and documentation efforts to support 
fleet operations sustainment and modernization efforts associated with the F-22 program that 
are not included under other contracts that may be in place. Activities like Cyber related testing 
support, review and evaluation of test results, identification of solutions and recommendations 
for implementation are examples of task topics covered under the SSE support umbrella. 
Similarly, activities supporting new types of Key Authorizations, Cryptographic related software 
update support, approvals to test/operate, efforts involving the COMSEC Offices, End 
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Cryptographic Units, Mission Planning Systems and all the items and components of the F-22 
Keying Architecture, are examples of task topics covered under the Crypto support umbrella.   
 
Airworthiness  
 
The contractor shall provide support for airworthiness certification of sustainment engineering 
modifications in accordance with AFPD 62-2, AFI62-601 (USAF Airworthiness), associated 
Airworthiness Bulletins, and theF-22 Airworthiness Certification Management Plan, 5PPYA181. 
 
Risk Management  
 
The contractor shall identify, track, and monitor/control F-22 aircraft sustainment risks IAW the 
Risk and Opportunity Management Plan for the F-22 program (document 5PD01160). 

14.0 Weapons System Integrity Program (WSIP) 

 
WSIP is the umbrella program consisting of Aircraft Structural Integrity Program (ASIP), 
Mechanical Systems Integrity Program (MECSIP), and Avionics Integrity Program (AVIP) and in 
the case of rotating equipment Proposal System Integrity Program (PSIP). 
 
Integrity program support activities include development, analysis, test and documentation 
efforts to support fleet sustainment and modernization efforts associated with the F-22 program.   

15.0 Structural Maintenance and Repair Team (SMART II) 

 
SMART II efforts will create engineering to establish new and/or expand on existing field 
maintenance structural repair TOD. The Contractor shall develop full life repair data as source 
data for logistics support analysis (LSA) and TOD based on annual program office prioritization 
of field maintenance issues identified via the AR process. Consideration and prioritization will 
also be given to TODCRs with disposition. Evaluation by the SMART II team will be required for 
disposition. 

16.0 Support Equipment 

 
The Support Equipment (SE) function consists of the planning, management and control of F-22 
Peculiar Support Equipment (PSE) including locally manufactured support equipment and the 
integration and validation of GFE equipment to support each F-22 operational, test, 
maintenance and training site. These activities include inventory management and control 
typical of an inventory control point. 
 

17.0 Depot Partnering 

 
Depot Activation is the management and integration of Contractor support to Warner Robins, 
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Oklahoma City and Ogden ALCs on all ILS elements necessary for the depots to execute 
partnered repairs as described in Partnering Agreement (PA) and each Implementation 
Agreement (IA). 
 
The Contractor performs recurring services in support of depot partnered workloads to ensure 
those workloads meet the performance requirements identified in the IA’s in support of the 
required Total Non-Mission Capability for Supply (TNMCS) rate throughout the period of 
performance.  
 
Partnering, Process, Procedures, and Reporting – The Contractor shall establish, implement, 
and support all processes and procedures associated with the public/private partnering effort 
using PBL principles. These processes and procedures shall include: 
 

• Development and maintenance of the F-22 PA and Activation IA Agreements. 
• Depot partnering workload analysis. 
• Depot Activation Master Plan (DAMP) and “Living” activation schedules and milestones. 
• US Code (USC) Title 10 Core Status and 50/50 reporting. 
• Partnered repair operating processes and procedures necessary to accomplish repairs 

where existing Contractor Logistics Support (CLS) or organic processes and procedures 
no longer apply or need modification to account for partnering with the Government 
depots. 

• Processes to establish the Information Technology (IT) connections, data/information 
feeds between Contractor and Government depot systems needed for management of 
current activations as required. 

• Provide analysis and information to assist the F-22 System Program Office (SPO) in 
making cost effective decisions related to maintaining the fielded weapon system. 

18.0 Analytical Condition Inspection (ACI) Program  
 
The ACI program is conducted per AFMCI 21-102 and intended to uncover potential issues that 
would not be found through normal maintenance inspection programs. ACI services involve the 
development of an annual inspection plan, the associated work instructions, and the capability 
to inspect representative aircraft to locate and identify potential limited life parts, deteriorating 
conditions, fatigue, overstress, corrosion, and other potential issues in the aircraft structure or 
systems. The ACI Program Plan (5PC01464) contains information on annually scheduled ACI 
inspections, number of aircraft requested, candidate aircraft, ACI inspections accomplished, and 
findings. The specific task order PWS will describe the engineering and Sustainment-based 
inspection requirements, selection of candidate aircraft and inspection locations within the 
period of performance.  

19.0 Special Studies  

 
When requested by the Government via PCOL, the Contractor shall produce Quick Turn 
Estimates in support of emerging issues on the F-22 platform. A request to perform a QTE will 
include separate funding. 
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20.0 Discrete Travel 

 
All discrete travel requirements shall be bid to a standalone CLIN. Travel may also be included 
within each Task Order/Delivery Order that requires travel.  

21.0 Unique Agreements  
 
21.1 Associate Contractor Agreements 
 
The Contractor shall enter into Associate Contractor Agreements (ACA) for any portion of the 
contract requiring joint participation in the accomplishment of the Government's requirement, 
based upon mutual agreement. The agreements shall include the basis for sharing information, 
data, technical knowledge, expertise, and/or resources essential to the integration of the air 
vehicle and engines (insert name of the program or project) which shall ensure the greatest 
degree of cooperation for the development of the program to meet the terms of the contract.  
 
(a) ACAs shall include the following general information: 
 

1. Identify the associate Contractors and their relationships. 
 

2. Identify the program involved and the relevant Government contracts of the 
associate Contractors. 
 

3. Describe the associate Contractor interfaces by general subject matter. 
 

4. Specify the categories of information to be exchanged or support to be provided. 
 

5. Include the expiration date (or event) of the ACA. 
 

6. Identify potential conflicts between relevant Government contracts and the ACA; 
include agreements on protection of proprietary data and restrictions on 
employees. 

 
(b) A copy of such agreement shall be provided to the Contracting Officer for review before 
execution of the document by the cooperating Contractors. 
 
(c) The Contractor is not relieved of any contract requirements or entitled to any adjustments to 
the contract terms because of a failure to resolve a disagreement with an associate Contractor. 
 
(d) Liability for the improper disclosure of any proprietary data contained in or referenced by any 
agreement shall rest with the parties to the agreement, and not the Government. 
 

21.2 F-22 Partnering with Air Logistics Complexes (ALCs) 
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a) The Contractor shall implement partnerships with the Air Logistics Complexes (ALCs) and 
place work required under this contract with ALCs under Implementation Agreements (IA) 
pursuant to such Partnership Agreement (PA). The Contractor is authorized to enter into 
these Public Private Partnering agreements with ALCs pursuant to appropriate statutory 
authority such as 10 U.S.C. Sections 2208(j), 2270, 2563, 2474, 2770, 2667, 2462 and FAR 
Part 45 and the Partnering Agreement PA#AF-LMA-05-002 Rev2, dated 27 June 2007, as 
may be amended from time to time. Such IAs, if awarded, are essential to perform this 
contract and the Contractor's ability to perform on this contract is directly related to the ALC 
performance of such IAs. 

 
b) Notwithstanding any contractual requirement of this contract, including, but not limited to the 

"Excusable Delays" and "Termination/Default" clauses, the Government shall not hold the 
Contractor responsible, directly or indirectly, for the delay, non-performance, or other non-
compliance of any work required under this contract to the extent that such delay, non-
performance, or non-compliance is attributable to the action or inaction of a Government 
agency performing an IA hereunder. 

 
1. Such delay, non-performance, or non-compliance by the Government in performing 

such IA shall be considered to be excusable delay or non-compliance for which an 
equitable adjustment in the performance period and/or cost/price of this contract 
shall be provided by the Government to the Contractor if so requested by the 
Contractor, and such delay, non-performance, or non-compliance shall not be used 
by the Government, in whole or in part, as a basis for termination for default, or a 
price, fee, or profit reduction, under this contract, or as a basis for the withholding of 
progress payments if otherwise authorized, or the assessment of liquidated damages 
if otherwise authorized, by the Government under this contract. 
 

2. Such delay, non-performance, or non-compliance by the Government in its capacity 
as a performer of services under an IA shall also not be used, in whole or in part, by 
the Government as a basis for:  

 
i. an adverse rating of the Contractor under the Contractor Performance 

Assessment Review System (CPARS) for its performance under this contract;  
 

ii. debarring or suspending the Contractor from doing business with the 
Government or proposing the Contractor for debarment or suspension; and/or  

 
iii. Withdrawing Government approval of the Contractor's Purchasing System. 

 
3. The Contractor is not excused from continuously exercising good faith efforts to 

effectively manage its Government IA performers and to exercise good faith efforts, if 
necessary, to replace the affected services. Such efforts include reasonable 
corrective actions to mitigate the effects of the Government IA performer's 
noncompliance on prime contract schedule and/or prices. 

 
c) No FAR requirement, its supplemental requirements, or Presidential Executive Order 

applying to the conduct of acquisition from non-Federal providers, which is specifically 
included in this contract, shall apply to any IAs issued or other contractual vehicle that is 
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placed by the Contractor with a Government agency providing a supply or service under this 
contract, except as may be expressly included by mutual consent in the agreement between 
them. The Government recognizes that the Truth in Negotiations Act (TINA) (10 U.S.C. 
2306a, as amended), and its implementing regulations, do not apply to any Government 
activity performing as a provider of services and/or services under this prime contract. 
Accordingly, the Government agrees that the portion of the Contactor's contract price, to 
include the price of any modification to this contract, that consists of costs relating to work 
performed or to be performed by such Government provider, will not be supported by the 
submission of certified cost or pricing data, and further, that the absence of such certified 
data shall not form the basis, directly or indirectly, for a claim by the Government of 
defective pricing against the Contractor. Additionally, the Contracting Officer (CO) shall not 
consider the "cash advances" required by the terms of the IA to be Advanced Payments 
under FAR Part 32.4. FAR Part 32.4 will continue to apply with respect to any Advanced 
Payments by the Government to the Contractor under this contract. 
 

d) Any disagreement with the CO’s final determination regarding an equitable adjustment 
under paragraph 2 above will be subject to the "Disputes" clause of this contract. 

 
e) The Government assumes the risk of, and shall be responsible for, any loss or destruction 

of, or damage to any Government Furnished Property (GFP) or Contractor Acquired 
Property (CAP) provided by the Contractor to an ALC under an IA including but not limited 
to, any amounts the Contractor might otherwise be responsible for under DFARS 252.228-
7001 Ground and Flight Risk, DFARS 252.228-7002 Aircraft Flight Risk, or other 
Government property clause of this contract. In the event the Contractor provides the ALCs 
with Government property, or CAP accountable to the F-22 contracts and such property is 
required for continued performance of these contract(s), and is either lost, damaged or 
destroyed, by the ALC, the Contractor shall be entitled to an equitable adjustment under the 
terms and conditions of this contract. 

22.0 Services Summary 

 

Performance Objective 
PWS 

Paragraph 
-Basic  

Performance Threshold 

See applicable task order 
PWS 

  

 
Individual task orders may include services summary requirements which will be identified in 
this section at the order level PWS.   

23.0 Contract Data Requirements List 

 
 
23.1 Contract Data Requirements List (CDRLs) 
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CDRL Pick List 

DATA 
ITEM 

 
TITLE 

 
PWS 

REFERENCE 

 
FREQUENCY 

Data Item 
Deliverable (DID) 

A001  Engineering Change Proposal (ECP) 
Configuration Management 

At the Order 
Level 

As Required DI-CMAN-80639C 

A002  Cost Data Summary Report (DD Form 
1921) 

At the Order 
Level 

As Required DI-FNCL-81565C 

A003  Functional Cost-Hour & Progress Curve 
Report (DD Form 1921-5) 

At the Order 
Level 

As Required DI-FNCL-81992 

A004  Computer Software Product End Items At the Order 
Level 

As Required DI-MCCR-80700 

A005  Tool Requirement Forecast 
 

At the Order 
Level 

 Semi-Annually DI-MISC-80508B 

A006  Data Accession List (DAL) 
 

At the Order 
Level 

As Required DI-MGMT-81453 

A007  Integrated Program Management Report 
(IPMR) 
 

At the Order 
Level 

Monthly DI-MGMT-81861A 

A008 Contract Funds Status Report (CFSR) 
 

At the Order 
Level 

Quarterly DI-MGMT-81468 

A009  Technical Order Data 

 
At the Order 

Level 
As Required TM-86-01 

A010  Product Drawings & Associated Lists 

Lists 
At the Order 

Level 
As Required DI-DRPR-81000E 

A011  Special Inspection Equipment Drawings & 
Associated Lists 

At the Order 
Level 

As Required DI-DRPR-81004 

A012  Depot Maintenance Workload (50/50) 
Report 
 

At the Order 
Level 

As Required DI-MGMT-81749B 

A013  50/50 Reporting Requirements At the Order 
Level 

Annually DI-MGMT-
81749/B 

A014  Training System Availability 

 
At the Order 

Level 
Monthly DI-MISC-80508B 

A015  Software Resource Data Reporting (SRDR): 
Development and Maintenance Reports and 
Data Dictionary 

At the Order 
Level 

As Required DI-MGMT-82035 

A016  Technical Report-Study/Services, Depot 
Partnering Assessment 
 

At the Order 
Level 

As Required DI-MISC-80508B 

A017  Contract Work Breakdown Structure 
(CWBS) 

At the Order 
Level 

One Report DI-MGMT-81334D 

A018  System Engineering Management Plan 
(SEMP) 

At the Order 
Level 

Bi-Annually DI-SESS-81785A 

A019  Request for Variance 

 
At the Order 

Level 
As Required DI-SESS-80640D 
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A020  Contract Change Proposals 

 
At the Order 

Level 
As Required DI-ADMN-81401B 

A021  Analytical Condition Inspection, (ACI) 
Program 

At the Order 
Level 

Annually DI-MISC-80508B 

A022  Aircraft Structural Integrity Program (ASIP) 
Master Plan 

At the Order 
Level 

Annually DI-SESS-81956 

A023  Technical Report-Study/Services  At the Order 
Level 

As Required Dl-MISC-80508B 

A024  Critical Safety Item Study (SCF)(CSI)(SSI) At the Order 
Level 

As Required DI-MISC-80508B 

A025  Aviation Critical Safety Items (ACSI) At the Order 
Level 

As Required DI-MISC-80508B 

A026  Technical Report-Study/Services, Depot 
Flow Plan 

At the Order 
Level 

Semi-Annually DI-MISC-80508B 

A027  Automated Computer Program 
Identification Number (ACPIN) Data and 
Control Record 

At the Order 
Level 

As Required DI-MISC-81454C 

A028  System/Subsystem Specification (SSS) 
 

At the Order 
Level 

As Required DI-IPSC-81431A 

A029  Technical Report-Study/Services, Depot 
Projects Activation Plan 

At the Order 
Level 

As Required DI-MISC-80508B 

A030  System Safety Hazard Analysis Report 
 

At the Order 
Level 

As Required DI-SAFT-80101C 

A031  Physical Inventory Control Program (PICP)  At the Order 
Level 

As Required  DI-MGMT-80441A 

A032  Special Studies At the Order 
Level 

As Required DI-MISC-80508B 

A033  Counterfeit Prevention Plan 

 
At the Order 

Level 
One Report DI-MISC-81832 

A034 Configuration Management Plan At the Order 
Level 

One Report DI-SESS-80858C 

A035 F-22 Mishap Investigation Guide At the Order 
Level 

As Required DI-MISC-80508B 

A036 Software Product Specification (SPS) At the Order 
Level 

As Required DI-IPSC-81441A 

A037 IMIS Status Report At the Order 
Level 

Monthly DI-MGMT-80368A 

A038 Logistics Reassignment Associated 
Technical and Demand Data 

At the Order 
Level 

As Required DI-MISC-80508B 

A039 F-22 System Safety Program Plan At the Order 
Level 

As Required DI-SAFT-81626 

A040 Quality Assurance Program Plan At the Order 
Level 

One Report DI-QCIC-81794 

A041 Safety Program Plan At the Order 
Level 

One Report DI-MISC-80508B 

A042 Special Tooling Drawings & Associated 
Lists 

At the Order 
Level 

As Required DI-SESS-81008E 
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A043 ICP Inventory Financial Reporting At the Order 
Level 

Quarterly DI-MISC-80508B 

A044 Configuration Audit Summary Report & 
Certification 

At the Order 
Level 

As Required DI-SESS-81022D 

A045 Corrosion Prevention and Control Plan At the Order 
Level 

Annually DI-MFFP-81403A 

A046 Weight and Balance Report for Aircraft At the Order 
Level 

Annually DI-MGMT-81501B 

A047 Computer Software Product End Items 
Virtual Air Combat Simulator (VACS) 
Software Tools 

At the Order 
Level 

Deferred 
Delivery 

DI-MCCR-80700 

A048 Technical Report-Study/Services  ACSI 
Tracking Report 

At the Order 
Level 

Annually DI-MISC-80508B 

 

24.0 Government Furnished Property (GFP)/Government Furnished Equipment 

(GFE)/Government Furnished Material (GFM) and Government Furnished Facilities 

 
The Contractor shall be responsible for safeguarding and shall account for all Government 
property provided for Contractor use.  At the close of each business day, Government facilities, 
property, and materials shall be secured. 
 
Government Performance to Support Performance Metrics - estimated costs, schedule, and 
performance metrics set forth in this contract are based upon: 
 
(a) Government performance of O-Level Maintenance; 
 
(b) Timely and accurate availability of Government-controlled data system information; 
 
(c) Timely assignment of National Stock Numbers (NSNs) to applicable items; 
 
(d) Government issuance of Government Furnished Material (GFM) as required for F-22 base 
activation; 
 
(e) Operation and maintenance of F-22 aircraft and equipment, (i.e., support equipment) in 
accordance with United States Air Force Technical Orders; 
 
(f) Timely processing of receipt and disbursement of Government Furnished Material at base 
supply; 
 
(g) Government's decision to reallocate material from base supply to Readiness Spares 
Package (RSP) kits; 
 
(h) Reallocation of Spares by the Government based upon the Contractor's request; 
 
(i) Funding of Spares used as a basis for jointly agreed upon performance metrics; 
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(j) Collection of data on failures which constitute an Attributable Failure. For the purposes of this 
clause, an Attributable Failure is failure that occurs while the component is being operated and 
maintained in accordance with Contractor's and OEM directives. Attributable Failures exclude 
failures resulting from or caused by external forces including, but not limited to, Foreign Object 
Damage (FOD), battle damage or battle damage conditions, bird strike, and mishaps directly 
attributable to Government actions. 
 

1. The Government's responsibilities assumed above are subject to the Excusable 
Delays clause (FAR 52.249-14) included in Section I (for Cost and T&M items), and all 
other applicable FAR and FAR Supplement contract clauses (including the "Changes" 
clauses). Award Fee considerations are addressed in the Award Fee/Performance Plan 
set forth in Section J, Attachment 2, of this contract. 

 
 
24.1 Government Owned Facilities 
 
The Contractor and its Subcontractors may use Government Facilities, which are considered 
GFP for purposes of this contract, pursuant to the following leases, in the performance of this 
contract: 
 

(1) AF Plant 4, Ft Worth TX, Lease F33657-97-L-2018 
 
(2) AF Plant 6, Marietta GA, Lease F33657-97-L-2019 
 
(3) AF Plant 42, Sites 2, 7, and 8, Palmdale CA, Lease F33657-00-L-2039. 

 
If any change in the availability of leased facilities due to loss, destruction or damage, or any 
change in the terms of the facilities leases identified in this clause, or any successor lease, 
causes an increase or decrease in the cost of, or the time required for, performance of any part 
of the work under this contract, or both, the Contractor or the Government shall be entitled to an 
appropriate equitable adjustment under this contract (including, but not limited to the Changes 
clause, Government Property clause, and Excusable Delay clause). 
 
Changes in rental charges under the leases may be prospectively recovered only by rate 
changes through the forward pricing rate process, to the extent permitted by other clauses of 
this contract. 
 
This language does not create rights for either party that are not already stated in this contract 
and/or the facilities leases, but it is intended to permit an adjustment under this contract as a 
result of an occurrence under one or more of the facilities leases as stated above. 

25.0 Quality Control Plan  
 
Maintain a complete Quality Control Plan to ensure the requirements of this contract are 
provided as specified. 
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The Quality Control Plan shall comply with the minimum quality management systems elements 

specified in the American National Standards Institute (ANSI)/American Standards Organization 

(ASO)/International Standards Organization (ISO) family of standards. 

26.0 Security Requirements 

 
Compliance with applicable security and force protection requirements is mandatory and 
enforced at each installation. 
 
Processing, storage, and discussion of classified information shall be IAW applicable Contract 
Security Classification Specification, DD-254.  Unclassified, For Official Use Only (FOUO, 
Controlled Unclassified Information (CUI), and the like shall be protected IAW DOD Information 
Security Program. 
 
The contractor shall complete all training as required for installation access, classified material 
access, or other security training IAW respective Installation Security Program. 
 
Contractor employees who require access to classified information in order to complete 
contracted duties, will require the appropriate investigation to meet eligibility for access to 
classified Secret or Top Secret information as directed by Air Force, DoD, and OPM Personnel 
Security policy before being granted access to classified information.  The contractor shall 
complete all forms, questionnaires, and required reporting IAW applicable policy. 
 
Should a security violation occur, the Contractor shall: immediately report to the site location 
Group Security Manager all available facts related to each instance; take such precautions as 
the Security Manager may reasonably require for security purposes; take reasonable and 
prudent action to establish control of the scene, prevent further violation, and to preserve 
evidence until released by proper authority; and cooperate fully and assist Government 
personnel as the Government conducts an investigation of the violation.  Participation shall last 
until the investigation is completed. 
 
 
26.1 Contractor Identification Badges 
 
The contractor shall comply with the applicable version of all current guidance and policy 
defined below. 
 
Complete and submit to the respective Pass and Registration office a “Request for Identification 
Credential” (Air Force Materiel Command (AFMC) Form 496 or equivalent) for each employee 
requiring access to a Government installation or other form as required by respective Installation 
Security Program. 
 
The Government will provide a complete “Identification Credential” (AFMC Form 387). 
Ensure all employees properly display and surrender the AFMC Form 387 as directed by the 
respective Installation Security Program. 
 
Complete an “Unescorted Entry Authorization Certificate” (AF Form 2586) for each employee 
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requiring entry into controlled or restricted area according to the respective, Installation Security 
Program. 
Complete and submit Security Termination Statement (AF Form 2587) to the Government 
Security Manager prior to completion of out-processing for every departing Contractor employee 
or whenever Security Clearance has been terminated. 
 
As required, the Contractor employee shall also obtain a building ID and access card from the 
appropriate building Security Manager. 
 
When the PoP has ended or the task is considered complete, the Contractor shall have five (5) 
working days to return all access cards and base identification badges. For other building 
badges, etc. 
 
The Contractor shall be responsible for prompt return of credentials to the appropriate security 
manager for any employee who no longer requires access to the work site, and for obtaining 
required identification for newly assigned personnel.  Lost badges shall be reported to the 
Contractor’s site location Group Security Manager within one working day of loss. 
 
26.2 Communications Security 
 
All communications with Department of Defense (DoD) organizations are subject to 
Communications Security (COMSEC) review. 
 
The DoD authorizes the military departments to conduct COMSEC monitoring and recording of 
telephone calls originating from, or terminating at, DoD organizations.   
 
The Government advises the Contractor that at any time they place a call to, or receive a call 
from, a DoD organization, they are subject to COMSEC procedures. 
 
Assume the responsibility for ensuring wide and frequent dissemination of the above information 
to all employees dealing with official DoD information. 
 
26.3 Operational Security 
 
OPSEC requirements are required in an effort to reduce program vulnerability from successful 
adversary collection and exploitation of critical information.  Contractors who have access to 
Government facilities or critical information shall have OPSEC training IAW applicable 
Installation Security Program and the F-22 OPSEC Plan.   
 
26.4 Computer Access/Cyber Security 
 
The Contractor shall meet the same security requirements as Government employees for 
access to the Air Force network (AFNET), the internet, and any other items necessary to 
complete the assigned tasks.  Complete Government provided Information Assurance 
Awareness Program (IAAP) training as defined by applicable Installation Security Program prior 
to accessing Government computer networks.  The program manager or equipment custodian 
for the organization will monitor the accountability of the GFP provided for the Contractor 
employee’s use. The Contractor will follow all cybersecurity guidelines and procedures to 
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protect information and data on both individual PC’s and the network. The Contractor will ensure 
Personally Identifiable Information is not stored on any network drive or SharePoint site, and if 
stored on the PC, is encrypted and protected. The Contractor will report any cyber security 
violations or concerns immediately to the organizations Cyber Security Liaison. 
 
26.4.1 Contractor Access to Government Databases 
 
During and throughout the performance of this contract, the Government will provide, or 
continue to provide, access to Government databases required by the Contractor to perform the 
obligations of this contract.  
 
26.5 Contractor Access to Government Facilities 
 
Approval for use of Base recreational facilities – The Contractor employees working under the 
FASTeR II contract is authorized to use Morale, Welfare and Recreation (MWR) facilities on any 
base to which they are authorized access to perform work, base commander approval may be 
needed.  
 
 
26.6 Special Access Programs (SAP) 
 
Contractors requiring SAP access shall meet and maintain access eligibility standards, 
mandatory reporting, and comply with procedures and policy as referenced in the contract DD-
254. 
 
SAP Indoctrination, debriefing, and annual refresher training should, when possible, be 
accomplished by the host facility security group. 
 
Host facility security group is responsible for shipping/receiving and receipt of SAP classified 
material and delivering to intended recipient IAW local, approved procedures.  Only SAP 
classified material in direct support as required by the contract shall be shipped/received. 
Contractor is responsible for collateral classified and unclassified shipping/receiving and receipt 
IAW applicable directives. 

27.0 Release of Information  

 
Prior to release of any information relating to this contract, not previously cleared or released by 
the United States Air Force (USAF) or the DoD, the Contractor shall submit release request to 
AFLCMC/WWU (F-22 Director's Action Group (DAG)), 2725 C Street, Bldg. 553, WPAFB OH 
45433-7424 at least 60 days prior to need date. F-22 DAG will facilitate review/approval process 
with F-22 Subject Matter Experts, F-22 Security, and Front Office Group. F-22 DAG will forward 
completed submission to 88th Air Base Wing Office of Public Affairs (88 ABW/PAX) WPAFB OH 
for action. AFLCMC/PAX will send decision for or against approval back to requester. 
Documents will be converted to Portable Document Format (PDF) or scanned image (i.e., 
JPEG, TIFF, etc.) before release to the Public Affairs office and for public consumption. 
Documents shall not be released to the public in native format (i.e., Word, Excel, etc.), where 
the content can be manipulated after release to reveal document statistics or track history 
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information. Public release submissions shall be sent via means that prevent the exposure of 
the content prior to Public Affairs clearance. Electronic submissions will use AMRDEC Safe 
secure web server; hardcopies, CD-ROM, DVD, or video media shall be sent via mail to F-22 
DAG and comply with the following: 

a. Hard copy briefings, developed using Microsoft PowerPoint, or any 

application with Note pages, must be submitted with briefing printed with 

Note pages. 

b. All briefings will be submitted with proposed briefing script unless 

presentation provides sufficient detail to meet intent. 

c. All submissions must be reviewed by submitting location security office; 

validating submission does not contain classified, critical program 

information, or critical information. Public release packages must be 

submitted reflecting this review, SIGNED by the security reviewer. 

d. The Contractor shall flow down the following requirement in any 
subcontract awarded as a result of this contract: "Information includes, 
but is not limited to, news releases, articles, manuscripts, brochures, 
advertisements, still and motion pictures, video clips, speeches, trade 
association meetings, symposia, published professional papers, 
abstracts, briefings, etc. Briefings submitted using Microsoft Power Point 
shall be submitted in Note Page format.  

 
All Contractor requests must include a statement that full internal technical and security reviews 
have been accomplished and that the information being submitted for clearance is "unclassified, 
technically accurate, nonproprietary, and considered suitable for public release." A sample 
Contractor request letter with the required certification statements and other information may be 
obtained from the WPAFB Security and Policy Review public web site at 
<http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275>. 
 
Contractors must provide three (3) copies of each document or magnetic media (video, CD, 
floppy disk, etc.) and request letter by postal mail or package service. For security and 
administrative reasons, documents may not be submitted by electronic mail. 
Unclassified, unlimited distribution information proposed for public release about the F-22 
Program must be submitted to: 
 

AFLCMC/WWU (F-22 Director's Action Group (DAG)) 

2725 C Street, Bldg. 553 

WPAFB, OH 45433-7424 

Telephone: 937-713-7376/7375 

Allow for a minimum of 60 days for local reviews and processing of routine documents (Public 
Affairs requires 10 days minimum for their review). Documents requiring review and clearance 
at higher headquarters may take up to 45 days. An additional ten (10) copies of documents 
must be provided at the request of 88 ABW/PAX when higher headquarter clearance is 
required. 
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28.0 Safety Requirements 

 
In performing work under this contract, the Contractor shall conform to the safety requirements 
contained in the contract for all activities related to the accomplishment of the work.  This 
includes the wear of appropriate Personal Protective Equipment (PPE).  All required PPE will be 
furnished by the Contractor. PPE must meet or exceed federal, state, and local standards in AFI 
91-203, chapter 14. 
 
Take such additional immediate precautions as the contracting officer may reasonably require 
for safety and mishap prevention purposes. Anyone observing an unsafe action is authorized to 
prevent continued performance until the issue is resolved.   
 
28.1 Installation-Specific Safety and Health Standards  
 
The USAF has adopted the OSHA Voluntary Protection Program (VPP).  Consequently, VPP 
impacts all “applicable Contractors” operating on USAF Installations. It is the Contractor’s 
responsibility to ensure its employees and managers have a comprehensive understanding of 
VPP as well as full compliance with OSHA requirements. Contractors (to include applicable 
Subcontractors), whether regularly involved in routine site operations or engaged in temporary 
projects such as construction or repair, must follow the safety and health rules of the installation 
or VPP site. Detailed information on VPP is available on the OSHA website 
(http://www.osha.gov/dcsp/vpp/index.html).  Contractors, whether regularly involved in routine 
site operations or engaged in temporary projects such as construction or repair, must follow the 
safety and health rules of the installation or VPP site. The Contractor shall flow down these 
requirements to all Subcontractors who qualify as applicable Contractors under this contract. 
Total Case Incident Rate /Days Away, Restricted or Transferred (TCIR/DART) Reporting.  

Contractors are required to provide from their OSHA 300 information in the TCIR/DART report 

by 15 January of each year to the CO/COR for submission as part of the installation’s annual 

OSHA VPP self-evaluation report.   

29.0 Contractor Employees 

 
29.1 Contractor Identification 
 
Contractor personnel and their Subcontractors must identify themselves as Contractors or 
Subcontractors during meetings, telephone conversations, in electronic messages, and 
correspondence related to this contract. 
 
Contractor occupied facilities (on AFMC or other Government installations) such as offices, 
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name 
plates or other identification, showing that these are work areas for Contractor or Subcontractor 
personnel. 
 
All Contractor Management Staff and Contractor personnel shall be clearly identified as such at 
all times. Contractor identification shall include conversations, mail, email, teleconferences, 
video teleconferences, faxes, and/or other electronic communication whether with Government 
personnel, other Contractor personnel, or with the public when supporting this contract where 
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their status as Contractor employees might not otherwise be apparent or where they might be 
mistaken for civil service employees. Air Force issued identification badges and any Contractor 
badges shall be worn at or above the waistline during the individual’s duty hours when not in a 
production or designated Foreign Object Damage (FOD) hazard area. 
 
29.2 Conflict of Interest 
 
The Contractor shall not assign to the contract or task/delivery order performance any person 
including any employee of the United States (US) Government if employing that person would 
create a conflict of interest under any law, regulation or policy of the US Government.  
Additionally, the Contractor shall not assign to the contract or task/delivery order performance, 
any person who is an employee of the Department of the Air Force, either military or civilian, 
unless such person seeks and receives approval according to DoD Directive 5500.7-R and any 
other applicable regulation or policy of the Department of the Air Force or its subordinate 
commands, as applicable, including but not limited to AFMC. 

30.0 Over and Above CLIN 

 
On occasion, the Contractor’s services shall be required to support Over and Above (O&A) 
requirements which will be chargeable to the appropriate CLIN. O&A requirements shall first be 
approved by the CO on the applicable task/delivery order.  O&A requirements are defined IAW 
DFARS 252.217-7028. 

31.0 Continuation of Services 

 
Because the services established under this contract are of critical importance to the Air Force, 
the Government reserves the right to take over performance of this contract at Government 
owned and Government operated facilities in the event of a labor strike by the Contractor's 
employees which impairs the Contractor's ability to satisfactorily perform the contract. In such 
event, the services shall be performed exclusively by Air Force employees and not a mix of Air 
Force and non-striking Contractor employees. Under such circumstances, and at the direction of 
the Contracting Officer, the Contractor agrees to remove its non-striking force from the 
performance site and not to interfere in any way with Government performance. The Contractor 
further agrees under such circumstances to permit the Government to use any essential 
Contractor-furnished property. The Government will equitably compensate the Contractor for 
use of such property. The Contractor will not be entitled to payment for any performance period 
or part thereof during which the Government assumes performance. 

32.0 Transition Plan/Phase Out 

 
The Government will notify the contractor of any planned transition of work and will request a 
transition plan under a separately priced TO. 
 
32.1 Shut Down and Contract Completion Costs 
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In the event of contract completion or termination, the total estimated amount of this contract 
excludes any cost of final program shut down or contract completion such as costs for relocation 
of Field Service Engineers (FSE), final inventories, packing, crating, handling, removal and 
restoration, storage, shipment or other costs for disposition of Government-owned special 
tooling and test equipment, residual material, work-in-process, other Government property, as 
well as documentation accountable under this contract. 
 
In the event any of the anticipated annual F-22 sustainment options are not exercised, and the 
F-22 fleet does not require future sustainment under this contract, the Government may provide 
a separate RFP for final program shut down or contract completion, subject to availability of 
funds. The Contractor shall be provided a contract modification or Delivery Order to perform any 
contract completion activities or tasks as directed by the Contracting Officer pursuant to that 
contract modification or Task/Delivery Order. 

33.0 Software Sustainment Operational Flight Program (OFP)  

The purpose of Software Sustainment is to implement deficiency corrections, stability 
improvements, and mission-essential updates for the F-22 weapon system software.  Software 
Sustainment includes changes to the F-22 air vehicle, trainers, simulators, automated test 
equipment, mission planning system, and technical order data.  The contractor shall accomplish 
the required program management, configuration management, systems engineering, solution 
identification, software integration, testing, certification, safety, and security activities to plan 
software sustainment work, execute software sustainment projects, and to field the OFP.  

 
APPENDICES 

A. Acronyms & Abbreviations List  

B.  Government Furnished Property 

C.  Safety, Fire Protection and Health Specification Industrial Safety Requirements. 

D.  Applicable Documents 

E.  Base Level Contractors 
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Appendix A 

ACRONYMS AND ABBREVIATIONS LIST 
Acronym/Abbreviation  Definition 

ACA    Associate Contractor Agreements 
ACI    Analytical Condition Inspections 
ACO    Administrative Contracting Officer 
ALC    Air Logistics Complex 
AF    Air Force 
AFB    Air Force Base 
AFFARS   Air Force Federal Acquisition Regulation Supplement 
AFI    Air Force Instruction 
AFLCMC   Air Force Life Cycle Management Center 
AFMAN   Air Force Manual 
AFMC    Air Force Materiel Command 
AFMCI    Air Force Materiel Command Instruction 
AA    Aircraft Availability 
ASIP    Aircraft Structural Integrity Program 
CAC    Common Access Card 
CAP    Contractor Acquired Property 
CASB    Cost Accounting Standard Board 
CBIL    Common Bulk Items List 
CCB    Change Control Board 
CCP    Contract Change Proposal 
CDRL    Contract Data Requirements List 
CFT    Contractor Field Team 
CLIN    Contract Line Item Number 
CLS    Contractor Logistics Support 
CMP    Configuration Management Plan 
CO    Contracting Officer 
COMSEC   Communications Security 
COR    Contracting Officer Representative 
CPARS   Contractor Performance Assessment Review System 
CPFF    Cost Plus Fixed Fee 
CPIF    Cost Plus Incentive Fee 
CR    Cost Reimbursable (No Fee) 
CY    Calendar Year 
DAG    Directors Action Group 
DAMP    Depot Activation Master Plan 
DART    Days Away, Restricted, or Transferred 
DCAA    Defense Audit Agency 
DCMA    Defense Contract Management Agency 
DCV    Design Configuration Verification 
DFARS   Defense Federal Acquisition Regulation Supplement 
DFP    Depot Flow Plan 
DMO    Distributed Mission Operations 
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DMSMS   Diminishing Manufacturing Sources Material Shortages 
DoD    Department of Defense 
DoDI    Department of Defense Instruction 
ECP    Engineering Change Proposal 
EMD    Engineering and Manufacturing Development 
EPA    Environmental Protection Agency 
FC/FD    Functional Command/Functional Director 
FASTeR   Follow-on Agile Sustainment for the Raptor 
FAR    Federal Acquisition Regulation 
FCA    Functional Configuration Audit 
FFP    Firm Fixed Price 
FHP     Flying Hour Profile 
FOD     Foreign Object Damage 
FPIF    Firm Price Incentive (Fixed Target) 
FSO    Facility Security Officer  
FSE    Field Service Engineer 
FTOD    Flight Technical Order Data 
FY    Fiscal Year 
GFE    Government Furnished Equipment 
GFM    Government Furnished Material 
GFP    Government Furnished Property 
HAFB    Hill Air Force Base 
HAZMAT   Hazardous Material 
IA    Implementation Agreement 
IAAP    Information Assurance Awareness Program 
IAW    In Accordance With 
ICD    Interface Control Documents 
ID/IQ    Indefinite Delivery/Indefinite Quantity 
IETM    Interactive Electronic Technical Manual 
IIP    Initial Inspection Plans 
IMIS    Integrated Maintenance Information System 
IPT    Integrated Product Team 
IT    Information Technology 
IUID    Item Unique Identification 
LMA    Lockheed Martin Aeronautics Company 
LO    Low Observable 
LSA    Logistics Support Analysis 
MIL    Military 
Mod    Modification 
MSDS    Material Safety Data Sheet 
MSS    Mission Support System 
MWR    Morale, Welfare, and Recreation 
NSN    National Stock Number 
NTE    Not To Exceed 
OEM    Original Equipment Manufacturer 
ODC     Other Direct Costs 
OFP    Operational Flight Program 
OSHA    Occupational Safety and Health Administration 



  FASTeR II, Basic Contract: FA8205-18-D-0001 
  22 Aug 16 

 

36 
 
 

OPSEC   Operational Security 
PA    Partnering Agreement 
PALS    Program Agile Logistics Support 
PBL    Performance Based Logistics 
PBSA    Performance Based Service Acquisition 
PCA    Physical Configuration Audit 
PCARSS   Plant Clearance Automated Reutilization Screening System 
PCO    Procuring Contracting Officer 
PCOL    Procuring Contracting Officer Letter 
PHS&T   Packaging, Handing, Storage, and Transportation 
PM    Program Manager 
PMA    Portable Maintenance Aid 
POP    Period of Performance 
PPE    Personal Protective Equipment 
PRD    Performance Requirements Document 
PRS    Performance Requirements Document 
PSE    Peculiar Support Equipment 
PSI    Product Support Integrator 
PWS    Performance Work Statement 
QAP    Quality Assurance Personnel 
QAPC    Quality Assurance Program Coordinator 
QASP    Quality Assurance Surveillance Plan 
QC    Quality Control 
QCP    Quality Control Plan 
RAMMP   Reliability and Maintainability Maturation Program 
RBB    Requirements Review Board 
RPC    Requirements and Planning Council 
RSP    Readiness Spares Package 
SAS    Signature Assessment System 
SDLC    System Development Life Cycle 
SDS    Service Delivery Summary 
SE    Support Equipment 
SETD    Support Equipment Technical Document 
SIAD    Sierra Army Depot 
SIC    Single Install Contract Line Item Number 
SMART II   Structural Maintenance and Repair Team II 
SPO    System Program Office 
SRP    Structural Retrofit Program 
SSBI    Single Scope Background Investigation 
STD    Standard 
ST/STE   Special Tooling and Special Test Equipment 
TCI    Time Change Items 
TCIR    Total Case Incident Rate 
TCTO    Time Compliant Technical Order 
TDP    Technical Data Package 
TINA    Truth In Negotiations Act 
TMWI    Technical Manual Work Instructions 
TNMCS   Total Non-Mission Capability for Supply 
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TO    Technical Order 
TOD    Technical Order Data 
TODCR   Technical Order Data Change Request 
TORB    Technical Order Review Board 
TSL    Target Stock Level 
UCA    Undefinitized Contract Action 
UCO    Undefinitized Change Order 
UMMIPS   Uniform Material Movement and Issue Priority System 
USAF    United States Air Force 
U.S.C.    United States Code 
VPP    Voluntary Protection Plan 
WPAFB   Wright-Patterson Air Force Base 
WRAFB   Warner Robbins Air Force Base 
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Appendix B 

 
GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT LISTS – Attached separately, 
Titled: FASTeR II GFP List 
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Appendix C  

AFLCMC/SES 

UNITED STATES AIR FORCE 

HILL AIR FORCE BASE, UTAH 84056 

 

APPENDIX “C”  

SAFETY, FIRE PROTECTION AND HEALTH SPECIFICATION 

INDUSTRIAL SAFETY REQUIREMENTS 

 
 

         DATE: 24 Feb 2016 

 

PREPARED BY:  

      Robert Giese, AFLCMC/SES, (DSN: 586-8777)    

 

SECTION I - GENERAL REQUIREMENTS 

A. Safety Program Requirements. 

The contractor will implement a safety program plan that ensures protection of 
Government personnel and property. The program will consist of, as a minimum: 

1. Mishap reporting, as defined in paragraph B1 below. 

2. A Safety Plan that addresses, as a minimum, the subjects listed in Section II –
Specific Requirements, and will be used during the performance of the work described 
in the contract. The Safety Plan will be approved by AFLCMC/SES (Safety Office) prior 
to commencement of any work described in this contract. 
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3. Routine and recurring surveillance to ensure the safety requirements of this contract 
are enforced. 

4. Competent personnel to provide surveillance of the Safety Plan. 

5. Identification of segregated work site locations for operations that cannot be co-
mingled with general industrial operations and the process for ACO approval of 
operations and changes at these specific sites. 

6. All contractor personnel shall be trained and qualified to perform their duties safely. 

7. The contractor shall include a clause in all subcontracts requiring the subcontractors 
to comply with the safety provisions of this contract, as applicable. 

B. Mishap Notification 

1. The contractor shall notify 75 ABW/SEG (801-777-3333), or the Hill AFB Command 
Post (777-3007) after normal duty hours, and the designated Government 
Representative (GR), i.e., the ACO, PCO, or DCMA QAR (Quality Assurance 
Representative) within four (4) hours of all mishaps or incidents at or exceeding $2,000 
(material + labor) in damage to DOD property entrusted by this contract, even if the 
government is wholly or partially reimbursed. This notification requirement shall also 
include physiological mishaps/incidents. A written or email copy of the mishap/incident 
notification shall be sent within three calendar days to the GR, who will forward it to 75 
ABW/SEG. For information not available at the time of initial notification, the contractor 
shall provide the remaining information no later than 20 calendar days after the mishap, 
unless extended by the ACO. 

Mishap notifications shall contain, as a minimum, the following information:  

(a) Contract, Contract Number, Name and Title of Person(s) Reporting 

(b) Date, Time and exact location of accident/incident 

(c) Brief Narrative of accident/incident (Events leading to accident/incident) 

(d) Cause of accident/incident, if known 

(e) Estimated cost of accident/incident (material and labor to repair/replace) 

(f) Nomenclature of equipment and personnel involved in accident/incident 

(g) Corrective actions (taken or proposed) 
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(h) Other pertinent information 

2. The contractor shall cooperate with any and all government mishap investigations. 
Additionally if requested by government personnel or designated government 
representative (GR), i.e., the ACO, PCO, or DCMA QAR (Quality Assurance 
Representative), the contractor shall immediately secure the mishap scene/damaged 
property and impound pertinent maintenance and training records, until released by 
safety investigators.  

3. The contractor shall provide copies of contractor data related to mishaps, such as 
contractor analyses, test reports, summaries of investigations, etc. as necessary to 
support the government investigation. 

4. The contractor shall support and comply with the safety investigation and reporting 
requirements of AFI 91-204, Chapters 1 – 7. 

C.  CONTRACTOR ON-SITE SAFETY BOARD:   
 

The Contractor shall erect and maintain a safety and health bulletin board in a 
commonly accessed area in clear view of the on-site workers.  The bulletin board shall 
be continually maintained and updated and placed in a location that is protected against 
the elements and unauthorized removal.  It shall contain, at minimum, the following 
safety and health information: 
 
a. A map denoting the route to the nearest emergency care Facility; 
 
b. Emergency phone numbers; (911, Police, Fire, Environmental, others as applicable) 
 
c. A copy of the most up-to-date Accident Prevention Plan (APP) shall be mounted on 
or adjacent to the bulletin board, or a notice on the bulletin board shall state the location 
of the APP. 
The location of the APP shall be accessible on the site by all workers; 
 
d. A copy of the current Activity Hazard Analysis/analyses (AHA) shall be mounted on or 
adjacent to the bulletin board, or a notice on the bulletin board should state the location 
of the 
AHAs.  The location of the AHAs shall be accessible on the site by all workers; 
 
e. The Occupational Safety and Health Administration (OSHA) Form 300A, Summary of 
Work Related Injuries and Illnesses, shall be posted, in accordance with OSHA 
requirements, from 
February 1 to April 30 of the year following the issuance of this form.  It shall be 
mounted on or adjacent to the bulletin board, which shall be accessible on the site by all 
workers; 
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f. A copy of the Safety and Occupational Health deficiency tracking log shall be 
mounted on or be adjacent to the bulletin board or a notice on the bulletin board shall 
state the location where it may be accessed by all workers upon request; 
 
g.    Safety and Health promotional posters; 
 
h.    Date of last lost workday injury; 
 
i. OSHA Safety and Health Poster; 
 
j. A copy of the hazardous material inventory, identification of use, approximate 
quantities and site map detailing location.  
 
Post Contact Information on Board (as applicable) 
 
1. Contract Number  
2. Prime Contractor name, Prime Contractor’s POC name and phone number 
3. Sub-Contractor name, Sub Contractor’s POC name and phone number 
4. Government Sponsor name, and Government Sponsor’s,  POC Name and Phone 

number 

D. General Safety Requirements: 

   If the safety plan is modified, the contractor shall submit the proposed 
modification, in writing, to the Contract Administration Office safety representative. 

 The contractor is solely responsible for compliance with all federal, state and 
local laws, the Occupational, Safety and Health Act (OSHA) (Public Law 91-596) and 
the resulting standards, OSHA Standards 29 CFR 1910 and 1926, as applicable, and 
the protection of their employees.  Additionally, the contractor is responsible for the 
safety and health of all subcontractor employees.     

 The contractor shall ensure assigned personnel are adequately trained and 
qualified for the task being performed.  Brief all personnel on the hazards involved with 
operations and applicable precautions to be taken.  Should unidentified hazards arise, 
cease operations until actions are taken to eliminate or mitigate hazards to safe levels. 

 Compliance with OSHA and other applicable laws and regulations for the 
protection of contractor employees is exclusively the obligation of the contractor.  Note:  
Air Force Occupational Safety and Health Standards (AFOSH STD) are annotated 
because many of the Air Force Standards exceed the OSHA standard criteria.  If a 
conflict is noted, the most stringent requirement takes precedence.  The government 
shall assume no liability or responsibility for the contractor's compliance or non-

http://www.osha.gov/pls/oshaweb/owasrch.search_form?p_doc_type=STANDARDS&p_toc_level=0
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compliance with such requirements.  The contractor shall furnish to each of his/her 
employees a place of employment, which is free from recognized hazards.  The 
contractor shall brief his/her employees on the safety requirements of this contract and 
on hazards associated with prescribed tasks.  The contractor is responsible for 
compliance with OSHA Public Law and the resultant standards identified within.  In 
addition, the contractor is required to flow down the safety requirements/specification to 
all subcontractors.  This applies to Federal Acquisition Regulation (FAR) 12 commercial 
acquisitions as well.  This contract shall in no way require persons to work in 
surroundings or under working conditions which are unsafe or dangerous to their health.  
The contractor must coordinate and perform work so as not to impact the safety of 
government employees or cause damage to government property.  This requires 
providing personnel with protective equipment and associated safety equipment as may 
be necessary.  The contractor must also protect personnel from hazards generated by 
the work.  If the contractor employs BILINGUAL speaking employees, they must post 
bilingual signs and have written procedures for specific tasks in applicable languages. 
 
SECTION II – SPECIFIC REQUIREMENTS 
The contractor’s prepared Safety Plan shall: 
 

 Demonstrate a management commitment to employee safety and health 

 Identify applicable rules and regulations 

 Identify the roles and responsibilities of Management, Supervisors, Employees 
and Safety Coordinator 

 Identify work to be performed and location of expected operations 

 Provide a description of safety program, safety monitoring responsibilities, 
organizational structure, and contact information for on-site personnel 

 Include a work hazard analysis of the worksite and operations to be performed to 
include baseline hazard identification and required control measures 

 Identify employee safety and health training requirements and the documentation 
process 

 Include emergency response plans and procedures that relate to protection of 
government personnel and property 

 Include a workplace inspection frequency, to  include the identity of  the 
individual responsible for conducting the inspection  

 Include hazard reporting procedures and identify individual(s) responsible for the 
correcting identified hazards 

 Identify first aid and injury procedures 

 Identify procedures for accident reporting and investigation 

 Identify the process for tracking controlled hazards in contractors work area 
 

The contractor shall ensure that each element identified below is adequately addressed 
in detail in the safety and health plan: 
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PEDESTRIAN CROSSWALKS:  All contractor personnel are required to use the 

closest crosswalk, or traffic controlled intersection when crossing the road.  Pedestrians 
must look both ways to ensure the coast is clear before stepping out into the crosswalk.  
Pedestrians DO NOT have the right of way unless they are already in the crosswalk. 
Contractor vehicle operators have the same responsibilities as pedestrians, to share the 
road and mutually observe and yield to pedestrians.    
 
MOTOR VEHICLES:  Contractor shall comply with the standards in: DoD Directive 
5525.4, Enforcement of State Traffic Laws on DoD Installations", DODI 6055.4, DoD 
Traffic Safety Program,  AFI 91-207, USAF Traffic Safety Program,  and AFI 91-207 
AFMC SUP1, The US Air Force Traffic Safety Program.  Each applies to all persons at 
any time on an Air Force Installation and includes all leased, owned, or privatized 
property including housing areas.  In addition: AFI 13-213, Airfield Management,  
applies to all contractors, sub-contractors, vendors, commercial delivery companies, 
and all other private business vehicles who operate anywhere on Hill Air Force Base, 
including the airfield (to include the industrial areas and any buildings or hangars 
located upon the airfield) in support of their mission. 
 
WALKING – WORKING SURFACES  Contractor shall comply with the standards in 29 
CFR 1910 Subpart D and Life Safety Code.  All interior walking and working surfaces 
which are part of the means of egress shall remain clear at all times and comply with 
the requirements of National Fire Protection Association (NFPA) 101, Life Safety Code.   
Floors shall be kept in good condition and free of defects that can endanger workers or 
interfere with the handling of materials.  Housekeeping – methods and controls are in 
place to minimize tripping hazards, the accumulation of flammable/combustible 
materials, etc. Portable metal ladders – methods and controls are in place to ensure 
inspection and safe use.  Open-sided floors/platforms/runways must be protected and 
not left uncovered to prevent injury.   
 
PERSONAL PROTECTIVE EQUIPMENT  Contractor shall comply with the standards in 
29 CFR 1910.132, 134, 136  Subpart I  and 29 CFR 1926, 28, 95, 100, 101, 102, & 951.  
Personnel protective equipment is required to be worn when employees are exposed to 
a potential hazard, working overhead, falling objects, etc.  Contractor’s Safety Plan shall 
also address: 

-Eye and face protection     
 - Head protection 

- Foot Protection 
 
HAZARDOUS COMMUNICATIONS  Contractor shall comply with the standards in 29 
CFR 1910.1200. Contractor’s Safety Plan shall also address: 
 - Written Program - list of hazardous chemicals, methods used to inform 
employees of the hazards, precautionary measures 
 - Identity of the hazardous chemical(s) and labeling system 

- Safety data sheets and location 
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- Employee information and training 
 
HAZARDOUS MATERIALS: Contractor shall comply with the standards in 29 CFR 
1910.120, Subpart H – Hazardous waste operations and emergency response.  When 
handling the hazardous material the following must be accomplished:  Compressed 
gases – training, handling, storage, use, and PPE; flammable and combustible liquids – 
training, handling, storage use, and PPE.  Contractor’s Safety Plan shall also address: 
 
 -Training, handling, storage, use and PPE  
 -Explosives and blasting agents 
 -Dipping and coating operations 
 
HAZARDOUS WASTE OPERATIONS:  Contractor shall comply with the standards in 
29 CFR 1910.120 and 29 CFR 1926.65.  Contractor’s Safety Plan shall also address: 
 
 -Emergency Response Plan  
 -Personal Protective Equipment   
 -Medical Surveillance 
 -Health and Safety Plan (HASP– required elements have been incorporated)  
 -Employee Training 
 
TOXIC AND HAZARDOUS SUBSTANCES:  Contractor shall comply with the 
standards in 29 CFR 1910 Subpart Z  and 29 CFR 1926 Subpart Z.  Contractor’s Safety 
Plan shall also address:-A section related to working with toxic and hazardous 
substances, such as asbestos, benzene, lead, and styrene, where the following areas 
are addressed: 
 
 -Threshold Limit Values (TLV)-Exposure monitoring  
 -Medical surveillance  
 -Work practices 
 -Engineering controls   
 -Respiratory protection   
 -Protective clothing (PPE) 
 
 
SYSTEM MODIFICATION-WHICH ALTERS FORM, FIT OR FUNCTION:   Contractor 
shall comply with latest version of Mil Standard 882, Standard Practice for System 
Safety, and AFI 91-202, The US Air Force Mishap Prevention Program, for system 
modifications, which alter form, fit, or function. 
 
ELECTRICAL:  Contractor shall comply with the standards in 29 CFR 1910 Subpart S, 
29 CFR 1926 Subpart K, AFI 91-203, Air Force Consolidated Occupational Safety 
Instruction and NFPA 70.  All electrical wiring must be IAW National Electrical Code 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10117
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10117
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=9765
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10147
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10951
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10135
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10915
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(NEC) 70.   Electrical wiring and equipment shall be a type listed by UL or another 
recognized listing agent.  Contractor’s Safety Plan shall also address: 
 
 -Selection and use of work practices  
 -Training (basic electrical safety knowledge) 
 -Use of equipment (handling, visual inspection, rating of equipment) 
 -GFCI Protection for outside contractor drops and wet/damp areas  
 -Arc Flash 
 
FIRE PROTECTION FOR FACILITIES:  Contractor’s procedures shall comply with  
NFPA 10, Portable Fire Extinguishers, 2007 Edition; NFPA 13, Installation of Sprinkler 
Systems, 2007 Edition; NFPA 33, Spray Application Using Flammable or Combustible 
Materials, 2007 Edition; NFPA 70, National Electrical Code, 2008 Edition; NFPA 72, 
National Fire Alarm Code, 2007 Edition; NFPA 91, Exhaust Systems for Air Conveying 
of Vapors, Gases, Mists, and Noncombustible Particulate Solids, 2004 Edition. 
 
HAZARDOUS ENERGY CONTROL PROGRAM ELEMENTS (LOCKOUT-TAGOUT) 
Contractor shall comply with the standards 29 CFR 1910 Subpart S, 29 CFR 1926 
Subpart K and AFI 91-203, and Air Force Consolidated Occupational Safety Instruction.  
Contractor’s Safety Plan should also address: 

-Purpose of hazardous energy control program 
-Employee training  -Lockout/tagout procedures 
-Restoring equipment to normal operations 
-Removal of locks and tags -Periodic inspections 
-Portable Fire Extinguishers – proper type, inspection, maintenance, testing, and 
training 

 
MATERIALS HANDLING AND STORAGE:  Contractor shall comply with the standards 
in 29 CFR 1926.250, 953, 957  and 29 CFR 1910.101, Subparts F, H & N;  and 29 CFR 
1910.178, Powered Industrial Truck.  Contractor’s Safety Plan shall also address: 
 
 -Storage and handling of materials  
 -Disposal of trash from elevations 
 -Personnel lifting techniques--proper storage to prevent shifting, for stability, etc. 
 -Rigging (requirements, inspection, components, and qualifications) 
 -Equipment (use in handling materials) 
 -Industrial trucks (training, inspection, maintenance, and safe use) 
 
CONFINED SPACE PROGRAM ELEMENTS:  Contractor shall comply with the 
standards in 29 CFR 1910.120, 146 and 29 CFR 1926.21and 353 and AFI 91-203, Air 
Force Consolidated Occupational Safety Instruction. A confined space must meet the 
following three criteria: 
 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10135
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10915
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10915
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10928
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10117
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=9797
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10607
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 (1) is large enough and so configured that an employee can bodily enter and 
perform 
  assigned work; and  
 (2) has limited or restricted means for entry or exit (for example, tanks, vessels, 
silos,  

storage bins, hoppers, vaults, and pits are spaces that may have limited means 
of entry.); and 
(3) is not designed for continuous employee occupancy. Examples:  
underground vaults,   tanks, storage bins, manholes, pits, silos, process 
vessels, and pipelines. 

 
 Contractor’s Safety Plan shall address: 
 
  -Hazards of confined space  
  -Permit and Non-permit confined spaces 
  -Responsibilities of management, entry supervisor, authorized entrant, 
and 
   authorized attendants 
  -Training requirements   
  -Permit handling and approval  
  -Emergency and rescue plans 
  -Testing and monitoring requirements   
  -Special hazards 
  -Posting requirements (applicable to subcontractor operated facilities)  
 
 
GENERAL ENVIRONMENTAL CONTROLS:  Contractor shall comply with the 
standards in 29 CFR 1910 Subpart G, 29 CFR 1910 Subpart J and 29 CFR 1926 
Subpart D. Contractor’s Safety Plan shall also address: 
 
 -Sanitation-toilet and washing facilities  
 -Accident prevention signs and tags 
 
RESPIRATORY PROTECTION PROGRAM ELEMENTS:  Contractor shall comply with 
the standards in 29 CFR 1910.134 and 29 CFR 1926.134.  Respirators are required to 
be worn if employees are exposed to inhalation hazard.  Contractor’s Safety Plan shall 
also address: 
 
 -Training  
 -Medical evaluation   
 - Fit tests  
 - Selection of respiratory equipment 
 -Storage of respiratory equipment   
 -Pre-use checks 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10116
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10121
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10908
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10908
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=12716
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10666
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HEARING CONSERVATION PROGRAM ELEMENTS:  Contractor shall comply with 
the standards in 29 CFR 1910.95 and 29 CFR 1926.52.  .NOTE: Noise exposures are 
based on ACGIH guidelines of 85 dB TWA.  Contractor’s Safety Plan shall also 
address: 
 
 -Monitoring (survey of noise producing equipment)  
 -Audiometric testing 
 -Hearing Protectors  
 -Training 
 -Recordkeeping/Access to information and training material 
 
MEDICAL AND FIRST AID:  Contractor shall comply with the standards in 29 CFR 
1910 Subpart K and 29 CFR 1926 Subpart C.  Contractor’s Safety Plan shall also 
address: 
 
 -Adequate first aid supplies  
 -Trained employee to render first aid  
 -Recordkeeping  
 -Reporting and investigating accidents/incidents   
 -Off-site physician(s) 
 -Maintenance of and employee access to exposure monitoring data and medical 
records 
 
 
EXPLOSIVE SAFETY REQUIREMENTS:  Contractor shall comply with the standards 
in AFMAN(I) 24-204, Preparing Hazardous Materials for Military Air Shipments, and 
dash 11 series TOs; DoDI 4145.26M, DoD Contractors' Safety Requirements for 
Ammunition and Explosives, DoD 4145.19-R-1, Storage and Materials Handling,  
AFJMAN 23-210, Joint Service Manual for Storage and Material Handling, TO 11A-1-
33, Handling and Maintenance of Explosives-Loaded Aircraft, TO 11A-1-46, Fire 
Fighting Guidance, Transportation, and Storage, for all handling of all explosive devices 
to be removed, installed, stored or transported, AFMAN 91-201, Explosives Safety 
Standards. 
 
FOREIGN OBJECT DAMAGE (FOD) Awareness, Prevention and Responsibilities.  
Contractor shall comply with the standards in:   AFI 21-101 AFMC SUP 1, Aircraft and 
Equipment Maintenance Management, National Aerospace Standard (NAS) 412, 
Foreign Object Damage/Foreign Object Debris (FOD) Prevention Program, AFI 91-203, 
Air Force Consolidated Occupational Safety Instruction.   
The FOD program must be integrated into the day-to-day operations to reduce/eliminate 
FOD incidents.  Programs will include covering waste dumpsters, waste hauling trucks, 
barriers in place to stop migrating FOD from dirt and gravel piles, and end of shift or 
daily clean-up.  The contractor will brief their personnel at least weekly on any FOD 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=9735
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10625
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10122
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10122
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10907
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requirements.  All contractors, subcontractors performing maintenance in a FOD–
potential area will receive and have documented initial FOD Awareness and Prevention 
training.  All vehicle operators are responsible for performing a Foreign Object (FO) 
inspection on their vehicles including all towed equipment, vehicle tires and open cargo 
areas of vehicles prior to entering the marked runway, taxiway, flight line, and aircraft 
parking ramps and other areas as directed by the Installation FOD Awareness and 
Prevention Officer.  All “open-air” delivery vehicles must be free of loose items/debris 
that could potentially fall from the vehicle and cause a FOD hazard.  The cargo beds of 
pickups truck must be clean or covered prior to entering the airfield.  Vehicles will be 
subject to inspection and denied entry if found unacceptable.  Contractors and 
site/operations evaluators will ensure tools; equipment, rags, residue and hardware are 
properly stored and accounted for.  “Clean as you go” methods are desired. 
 
PROTECTIVE BARRIERS/WARNING SIGNS:  Contractor shall comply with the 
standards in:  29 CFR 1926, Subpart G, Sections 200, 201 and 202 and EM 385-1-1, 
US Army Corps of Engineers Manual, Safety and Health Requirements.  Barricades 
must be provided by the contractor in an area for excavation, open manholes, overhead 
work, or the protection of personnel from hazardous operations, moving equipment or 
cranes.  Barricades are required to cover holes in the ground properly (e.g.: 
rigid/protective – 200 pound load capacity for fall protection, Red & White rope for 
warning barricades. The contractor must barricade the area for overhead work to 
protect personnel from hazardous operations.  For crane operations, the barricaded 
area must encompass one and one half times the longest extended length of the 
erected boom.  Barricades must be erected before the work begins.  If the barricades 
are in a roadway or walkway, blinking lights must be used after dark.  When the work is 
complete, the barricades must be removed from the job site.  Kerosene lamps and open 
flame pots shall not be used for or with warning signs or devices. 
 
EXCAVATIONS:  Contractor shall comply with the standards in29 CFR 1926.651 and 
Subpart P, Appendix B & C and EM 385-1-1, US Army Corps of Engineers Manual, 
Safety and Health Requirements, 3 Nov 03 Section 25.In all excavations where 
employees are exposed to danger from moving ground, protection shall be provided by 
means of a shoring system, sloping of the ground or some other equivalent means.  All 
trenches over five feet deep in either hard and compact or soft and unstable soil shall 
be sloped, shored, sheeted/braced or otherwise supported.  Trenches less than five feet 
in depth shall also be effectively protected when hazardous ground movement may be 
expected. 
 
SCAFFOLDING:  Contractor shall comply with the standards in:  29 CFR 1910 Subpart 
D and 29 CFR 1926 Subpart L.  Scaffolds are used for persons engaged in work that 
cannot be done safely from the ground or from solid construction.  A competent and 
qualified person must be on site to make decisions on scaffolding operations.   
Contractor’s Safety Plan shall also address: 
 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10112
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10112
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 -Safety requirements for construction (as applicable), operation, maintenance, 
railings, 
  toeboards, inspections, fall protection, and use 
 -Rails  
 -Bracing 
 -Toeboards  
 -Fall Protection 
 
POWERED PLATFORMS, MANLIFTS AND VEHICLE-MOUNTED WORK 
PLATFORMS:  Contractor shall comply with the standards in 29 CFR 1910 Subpart F.  
Manlifts are used for the purpose of allowing workers to perform duties at elevated 
levels. A competent and qualified person must be onsite to make decisions on manlift 
operations.   
Note:  Fall restraint is the preferred method for fall protection.  Contractor’s Safety 
Plan shall also address: 
 
 -Personal Fall Arrest Systems (PFAS) {body harness, lanyard, lifeline, etc., 
inspections} 
 -Manlift – maintenance, inspection, and operation 
 
AERIAL LIFT EQUIPMENT:  Contractor shall comply with the standards in 29 CFR 
1910.66 Subpart F , American National Standards Institute (ANSI) ANSI 92.2, ANSI 
92.5, ANSI 92.6, and AFI 91-203, Air Force Consolidated Occupational Safety 
Instruction.  Aerial lifts have inherent risks associated with their use.  The Air Force has 
established procedures to ensure only trained and qualified personnel are operating 
aerial lifts.  In the past, the lifts were identified that did not meet regulatory safety 
requirements and foreign objects (FO) were found on the equipment.  Based on this 
negative trend and a fatal mishap in years past, the following policies, procedures and 
processes will be adhered to when aerial lifts are used to support a contractor mission: 
 
 (1)  Aerial devices shall include the following types of vehicle mounted aerial 
devices  
 used to elevate personnel to job sites above ground:  
 
  - Extendible boom platforms 
  - Aerial ladders 
  - Articulating boom platforms 
  - Vertical towers and a combination of any of the  above 
 

(2)  Aerial equipment may be made of metal, wood, fiberglass reinforced plastic, 
or other  material; may be powered or manually operated, and are deemed to be 
aerial lifts whether or not they are capable of rotating about a substantially 
vertical axis.  

 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10115
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CONTRACTOR AERIAL LIFT DEVICES:  Contractors shall comply with the standards 
in 29 CFR 1910.67 , 29 CFR 1926.453, and ANSI 92.2, Standards for "Vehicle Mounted 
Elevating and Rotating Work Platforms.  Contractors, subcontractors, vendors, 
commercial delivery companies, and all other private business vehicles will comply with 
the following requirements while operating any type of aerial lift as described above, 
while on a DOD installation.  This includes contractor owned equipment, leased or 
rented equipment acquired to support the contractual activities.  Unless otherwise 
provided in this section, aerial devices (aerial lifts) acquired on or after July 1, 1975, 
shall be designed and constructed in conformance with the applicable requirements of 
the American National Standards for "Vehicle Mounted Elevating and Rotating Work 
Platforms, ANSI A92.2 - 1969, including appendix which is incorporated by reference 
as specified in 29 CFR 1910.66.  Aerial lifts acquired for use before July 1, 1975 which 
do not meet the requirements of ANSI A92.2 - 1969, may not be used after July 1, 1976, 
unless they shall have been modified so as to conform to the applicable design and 
construction requirements of ANSI A92.2 - 1969.Prior to bringing an aerial device on a 
DoD installation, the contractor will ensure: Aerial devices meet the above 29 CFR 
1910.66 and 1910.67 requirements. Aerial devices meet certification and classification 
for the designated work area. Aerial devices are serviceable, and all safety devices, 
warning devices, and interlocks operate. Aerial devices (regardless of guardrail, mid-rail 
or toe board configuration) will have fall protection attach points installed. Aerial devices 
will contain the manufacturer’s manual and operator’s safety manual.  The applicable 
ANSI Standard will satisfy the requirement for a safety manual. The contractor and 
operating employee will be trained and certified on the leased/rental device and provide 
visual certification upon request.  Aerial lifts will not be used to deliver employees to 
higher levels unless so certified. 
 
PERSONAL PROTECTIVE EQUIPMENT FOR AERIAL LIFT DEVICES:  To ensure 
compliance with 29 CFR 1910.66, Subpart F, Appendix C, 29 CFR 1910.133, Personal 
Protective Equipment, 29CFR 1926.453, Aerial Lifts, 29CFR 1926.104, Safety belts, 
Lifelines & Lanyards, and 29CFR 1926.501, Duty to have Fall Protection; the contractor 
will ensure the following: Contractor employees will use fall restraint on all aerial lift 
devices unless so certified for fall arrest by the manufacturer.  Fall restraint is the 
preferred standard for DOD installation operations with aerial devices.  Fall restraint will 
consist of a harness (no body belts allowed) and a lanyard shortened to the minimum 
length to allow work but not allow the employee to leave the platform cage or stand on 
toe-boards or mid-rails.  Energy absorbing lanyards are not authorized for fall restraint.  
Lanyards will have self-closing; self-locking keepers which remain closed and locked 
until unlocked and pressed open for connection or disconnection. Contractor employees 
operating, observing and spotting for aerial devices will wear approved hard hats. 
 
GENERAL FALL PROTECTION:  Contractor shall comply with the standards in:  29 
CFR 1910.66, Appendix C,  Subpart F and 29 CFR 1926.500-502, Subpart M – If a 
person can fall 4 feet or more; fall protection must be provided to prevent injury.  
Contractor’s Safety Plan shall also address: 
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 -Guardrail System (height and load rating)  
 -Safety Net System (location, inspection, and testing) 
 -Personal Fall Arrest System (PFAS)- life line, lanyard, component strength, and 
 anchorage 
 -Fall Protection Plan 
 -Qualifications of persons 
 
CRANES, DERRICKS, HOISTS, ELEVATORS, AND CONVEYORS:  Contractor shall 
comply with the standards in:  29 CFR 1926 Subpart N – Cranes are used to move 
material, simplify materials handling and heavy or bulky supplies and equipment.  Load 
capacities and operating speeds must be posted; special hazard warnings and 
instructions – visible to operator; hand signals – per ANSI standard for type of crane in 
use and inspections are performed by a competent person.  Personnel must be 
trained/qualified/certified by a nationally recognized crane certification league to operate 
these items. 
 
WORK STANDS/PLATFORMS:  Contractor’s procedures shall comply with AFI 91-203, 
Air Force Consolidated Occupational Safety Instruction and 35A4 series T.O.s -Ground 
Support Equipment (various maintenance stands). 
 
AIRCRAFT MAINTENANCE:  Contractor shall comply with the standards in AFI 91-
203, Air Force Consolidated Occupational Safety Instruction, applicable Dash 2 Series 
Technical Orders, and AFI 21-101, Aircraft and Equipment Maintenance Management. 
 
LIQUID GASEOUS OXYGEN/CRYOGENICS:  Contractor’s procedures shall comply 
with AFI 91-203, Air Force Consolidated Occupational Safety Instruction T.O. 00-25-
172, Ground Servicing of Aircraft and Static Grounding/Bonding, and NFPA 51, Design 
&Installation of Oxygen–Fuel Gas Systems for Welding, Cutting, and Allied Processes, 
2007 Edition, Chap 4. 
 
AIRCRAFT JACKING OPERATIONS:  Contractor’s procedures shall comply with site 
specific applicable aircraft T.O.s and 35A2 series Technical Orders (various jacking 
equipment), and AFI 91-203, Air Force Consolidated Occupational Safety Instruction. 
 
FUEL TANK /FUEL CELL REPAIR:  Fuel tank/cell work will be accomplished IAW the 
requirements in T.O. 1-1-3, Inspection and Repair of Aircraft Integral tanks and Fuel 
Cells, Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical 
Letters (ETL) listed in PART III, and list specific applicable Aircraft Technical Orders. 
 
FUELING/DEFUELING OPERATIONS:  All fueling/defueling operations will be in 
compliance with T.O. 00-25-172, Ground Servicing of Aircraft and Static 
Grounding/Bonding,  T.O. 1-1-3, Inspection and Repair of Aircraft Integral Tanks and 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10928
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Fuel Cells, Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical 
letters (ETL) listed in PART III, and list specific applicable Aircraft Technical Orders. 
 
HANGERING OF FUELED AIRCRAFT:  Aircraft hangars where fueled aircraft will be 
stored must meet the facility requirements in NFPA 70, National Electrical Code, 2008 
Edition, NFPA 409, Aircraft Hangars, 2004 Edition; NFPA 410, Aircraft Maintenance, 
2004 Edition, and T.O. 1-1-3, Inspection and Repair of Aircraft Integral Tanks and Fuel 
Cells, and Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical 
Letters (ETL) listed in PART III. 
 
REMOVE/INSTALL AIRCRAFT ENGINES:  Contractor shall comply with the 
procedures in T.O. 2J-1-18, Preparation for Shipment and Storage of Gas Turbine 
Engines, 30 Jun 02 and (list applicable Aircraft Handbooks). 
 
ON-AIRCRAFT ENGINE OPERATIONS/ENGINE RUNS:  Contractor’s procedures 
must comply with AFI 11-218, Aircraft Operations and Movement on the Ground, Chap 
1, Sect 1D, 1, site specific applicable aircraft T.O.s and AFI 91-203, Air Force 
Consolidated Occupational Safety Instruction. 
 
 AIRCRAFT TOWING/PARKING/MOORING:  Towing, parking and mooring procedures 
must comply with AFI 11-218, Aircraft Operations and Movement on the Ground, Chap 
1, Sect 1D, AFI 91-203, Air Force Consolidated Occupational Safety Instruction, Unified 
Facility Code (UFC260-1, Airfield and heliport Planning and Design,  site specific 
applicable aircraft Technical Orders. 
 
SAFING/EGRESS/ESCAPE SYSTEMS:  Contractor shall comply with the standards in 
T.O. 11A-1-33, Handling and Maintenance of Explosives-Loaded Aircraft, and site 
specific applicable aircraft Technical Orders. 
 
ELECTRONIC/ELECTROSTATIC DISCHARGE SENSITIVE COMPONENTS:  An 
electrostatic discharge program, when applicable, shall be implemented according to 
MIL-HDBK-263B, Electrostatic Discharge Control Handbook for Protection of Electrical 
and Electronic Parts, Assemblies and Equipment (Excluding Electrically Initiated 
Explosive Devices), MIL-STD-1686C,  Electrostatic Discharge Control Program for 
Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding 
Electrically Initiated Explosive Devices), 25 Oct 95 and T.O. 00-25-234, General Shop 
Practice Requirements for the Repair, Maintenance and Test of Electrical Equipment, or 
the commercial standard ANSI/ESD S20.20, Electrostatic Discharge Control Program-
Protection of Electrical & Electronic Parts, Assemblies and Equipment. 
 
CLEANING/CORROSION CONTROL FOR AVIONICS AND ELECTRONICS:   
Corrosion removal and treatment shall be conducted according to TO 1-1-689-3, 
Cleaning and Corrosion Control Volume III Avionics and Electronics, 1 Mar 05; and T.O. 
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1-1-689-5, Cleaning and Corrosion Control Volume V Consumable Materials and 
Equipment for Avionics. 
 
 CLEANING/CORROSION CONTROL OF AIRCRAFT:   Corrosion removal and 
treatment shall be conducted according to T.O. 1-1-691, Cleaning and Corrosion 
Prevention and Control, Aerospace and Non-Aerospace Equipment. 
 
PAINTING & PAINT REMOVAL:  Painting and paint removal shall be accomplished 
according to T.O. 1-1-8 Application and Removal of Organic Coatings, Aerospace and 
Non-aerospace Equipment, NFPA 33, Spray Application Using Flammable or 
Combustible Materials, 2007 Edition and NFPA 410, Aircraft Maintenance, 2004 Edition. 
 
AIRCRAFT PAINTING & PAINT REMOVAL OPERATIONS:  Contractor shall comply 
with the standards in T.O. 1-1-8, Application and Removal of Organic Coatings, 
Aerospace and Non-aerospace Equipment,NFPA 33, Spray Application Using 
Flammable or Combustible Materials, NFPA 70, National Electrical Code, NFPA 91, 
Exhaust Systems for Air Conveying of Vapors, Gases, Mists, and Noncombustible 
Particulate Solids, 2004 Edition; NFPA 409, Aircraft Hangars, NFPA 410, Aircraft 
Maintenance, and (cite specific applicable aircraft T.O.s) 
 
HOUSEKEEPING:  Housekeeping shall be conducted according to the requirements in 
OSHA Standard 29 CFR 1910.141.  CLEAN AS YOU GO will be enforced.  Refuse, 
trash, and debris will be collected daily and not left on site to prevent hazards during 
high winds and inclement weather. 
 
SOLDERING:  Soldering shall be conducted in accordance with the requirements in 
T.O. 00-25-234, General Shop Practice Requirements for the Repair, Maintenance and 
Test of Electrical Equipment, and 29 CFR 1910.253. 
 
GROUNDING, BONDING OF AIRCRAFT & AVIONICS EQUIPMENT:  Contractor shall 
comply with the standards for grounding and bonding in accordance with TO 00-25-172, 
Ground Servicing of Aircraft and Static Grounding/Bonding, for aircraft repair and TO 
00-25-234, General Shop Practice Requirements for the Repair, Maintenance and Test 
of Electrical Equipment, for avionics equipment. 
 
HAND AND PORTABLE POWERED TOOLS AND OTHER HAND-HELD 
EQUIPMENT:  Contractor shall comply with the standards in 29 CFR 1910 Subpart P 
and 29 CFR 1926 Subpart I.  Contractor’s Safety Plan shall also address: 
 
 -Inspection  
 -Proper use  
 -Guarding  
 -Maintenance 
 -Control of rotating parts, flying chips, and sparks 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10132
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10913
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WELDING, CUTTING AND BRAZING:  Contractor shall comply with the standards in:  
29 CFR 1910.251 thru 255 and 29 CFR1926.102(b), 153, 453(b), AFI 91-203, Air Force 
Consolidated Occupational Safety Instruction, NFPA 410 Aircraft Maintenance, and 
NFPA 51B, Fire Prevention During Welding, Cutting, and Other Hot Work, Contractor’s 
Safety Plan shall also address: 
 
 -Welding Permit Required from Fire Department   
 -Training/worker knowledge 
 -Equipment inspections, service, and use    
 -Fire protection and prevention 
 -Protective equipment & welding shields   
 -Health protection (PPE) 
 -Ventilation   
 -Cylinders and containers  
 -Cylinder storage 
 
 

General guidance for Mishap reporting within 
Contractor Health and Safety Plans 

 
The safety reviewing office for AFLCMC contracts generated at Hill AFB is 

AFLCMC/SES. 
All documents should be submitted to this email address: 

robert.giese@us.af.mil 
 
When government assets are involved in a Mishap several notifications are required: 
 
1) The closest US Air Force base must be notified as they will be performing the Mishap 
investigation.  If this occurs at Hill AFB, the following contract statement should be used 
(otherwise substitute the appropriate base and contact information): 
 

The contractor shall notify the Installation Safety Office, 75 ABW/SEG, 
telephonically at  (801-777-3333), or the Hill AFB Command Post (801-777-
3007) after normal duty hours, within four hours after initial notification of all 
mishaps or incidents for damage to DoD property 

 
2) If AFLCMC is involved (which we are, or I wouldn’t be reviewing your document) then 
the following statement needs to also be added (the four hour requirement still applies): 
 

The contractor will also provide notification to AFLCMC Safety office 
telephonically at (937) 904-3386 during duty hours and (937) 510-1184 after 
hours 

 

http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10133
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10914
mailto:robert.giese@us.af.mil
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3) The contracting Program Office also needs to be notified within the same four time 
frame: 
 

The contractor will also notify the program office at (XXX) XXX-XXXX during duty 
hours and (XXX) XXX-XXXX after hours. 

 
NOTE:  Notification of #2 & 3 are required as they will be supporting the mishap 
investigation. 
 
NOTE 2:  Some Program Offices may not have an after-hours number. 
 

+++++++++++++++++++++++++++++++++++++++++++++++ 
 
Mishap notifications shall contain, at a minimum, the following information: 
 

 Contract, Contract Number, Name and Title of Person(s) Reporting 

 Date, time and exact location of accident/incident 

 Brief narrative of accident/incident (Events leading to accident/incident) 

 Cause of accident/incident, if known 

 Estimated cost of accident/incident (material and labor to repair/replace) 

 Nomenclature of equipment and personnel involved in accident/incident 

 Corrective actions (taken or proposed) 

 Other pertinent information 
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Appendix D  

APPLICABLE DOCUMENTS  

 Date/Version  

15.1.1 Military Standards   

DOD Instruction 5000.64, Defense Property Accountability 11/2/06 Mandatory 

MIL-STD-129P, Military Marking for Shipment and Storage 10/29/04 Mandatory 

15.1.2 Department of Defense and Transportation   

Joint DoD Radio Frequency Identification (RFID) Policy 
073004 

7/30/04 Guidance 

F-22 Unique Identification (UID) Implementation Plan, 
5PC01454 

5/30/05 Guidance 

Department of Transportation Title 49 Code of Fed Reg. 8/10/05 Mandatory 

15.1.3 Air Force Manuals, Regulation and Instructions   

AFI 10-503 Base Unit Bed down Program 5/29/03 Mandatory 

AFI 20-104, System Executive Mgmt Report 12/11/98 Mandatory 

AFI 21-101, Aerospace Equipment Maintenance Mgmt 6/29/06 Mandatory 

AFI 21-103, Equipment Inventory, Status and Utilization 
Reporting 

4/9/10 Mandatory 

AFI 24-202, Preservation and Packaging 9/5/03 Mandatory 

AFI 63-107, Integrated Product Support Planning and 
Assessment 

11/10/04 Mandatory 

AFMCI 21-102, Analytical Condition Inspection (ACI) 
Programs 

1/29/02 Mandatory 

AFMC I 21-133, Depot Maintenance Management for 
Aircraft Repair 

3/24/05 Mandatory 

YF OI 33-6, Electronic Mail 10/1/03 Mandatory 

YF OI 63-4 Crisis Management Team Response 3/1/04 Mandatory 

15.1.4 Technical Orders   

TO 00-5-1, AF Technical Order System 8/15/09 Mandatory 
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TO 00-5-3, AF Technical Order Life Cycle Management 12/31/09 Mandatory 

TO 00-5-15, Air Force Time Compliance Technical Order 
Process 

09/22/14 Mandatory 

TO 00-25-107, Maintenance Assistance 08/18/11 Mandatory 

TO 00-25-4, Depot Maintenance of Aerospace Vehicles Change 4, 
4/1/06 

Mandatory 

TO 00-35D-54, USAF Deficiency Reporting, Investigating, 
and Resolution 

05/15/15 Mandatory 

TO 00-20-1 Aerospace Equipment Maintenance 
Inspection, Documentation, Policies, and Procedure 

Change 4, 
11/1/06 

Mandatory 

15.1.5 Plans   

Configuration Management Plan (CMP), 5PC00013 Latest Approved Mandatory 

Depot Surge Plan (5PD01553) 4/01/08  

Counterfeit Electronic Parts; Avoidance, Detection, 
Mitigation, and Disposition,  SAE AS5553 

01/01/13  

FASTeR Incentive Plan TBD Mandatory 

Performance Specification for the F-22 Mission Support 
System (MSS), 5PPCR002 

6/12/01 Mandatory 

Weapon System Integrity Life Management Master Plan 
(ILMMP) 

8/05 Guidance 

F-22 Base Activation Master Plan (BAMP), 5PD42405A 3/30/07 Guidance 

F-22 Aircraft Distribution Plan 11/17/04 Guidance 

F-22 Facilities Requirements Plan (FRP), 5PC0023U 2/28/07 Guidance 

F-22 Communications Requirements Plan (CRP), 
5PD42404B 

3/30/07 Guidance 

F-22 Partnering Agreement Rev 2, 6/26/07 Guidance 

F-22 Aircraft Structural Integrity Program Master Plan 
5PC00076M 

6/3/13 Guidance 

Depot Activation Master Plan 3/7/07 Guidance 

F-22 Team Logistic Support Analysis Plan, 5PD00044-01D 
(Vol I) and 5PD00044-02F (Vol II) 

8/13/10 Guidance 

Depot Flow Plan (DFP) 
Note: Becomes Mandatory with Annual Depot 
Throughput CCP Award 

Latest Approved Mandatory 
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ACI Program Plan 5PC01464D 12/31/08 Mandatory 

System Safety Program Plan (SSPP) 5PPYW002D 11/30/10 Mandatory 

CSDR Reporting Plan 03/03/09 Guidance 

F-22 Environmental Criteria Document, 5PPYA006H 03/01/07 Mandatory 

F-22 Program Weapon System Hazardous Materials 
Program Plan, 5PPYW001A 

03/06/92 Mandatory 

5PPAA022, Air Vehicle Production Specification Rev B CN 01  

5PPCR002, Mission Support System Specification Rev N/C  

5PPAR001, Support System 
Segment Specification 

Latest 
Revision 

 

5PPAT001, Training System Segment 
Specification 

Latest 
Revision 

 

5PD91015, Maintenance Training 
System Support Center - Sheppard 

Rev B  

5PPAT914, Cockpit & Fwd Fuselage Trainer Rev C  

5PD92206 Sheppard AFB Training Lab/Classroom 
Combination Specification Control Drawing 

Rev N/C  

5PD91012, Maintenance Training System 
Classrooms 

Lates 
Revision 

 

5PD91011, Maintenance Training System Labs Latest 
Revision 

 

5PPAT912, On-Equipment Structures Trainers Rev A  

5PPAT911, Seat & Canopy Trainer Rev C  

5PPAT910, Landing Gear Trainer Rev C  

5PPAT908, Cockpit & Fwd Fuselage Trainer Rev F  
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5PPAT907, Armament Trainer Rev D  

5PPAT906, AFT Fuselage Trainer Rev C  

5PC90024, Ground Handling Lift Trailer Rev N/C  

5PC90029, SES Air Servicing Cart Rev B  

5PHD01056, ODS Rev A, dated 
23 Jan 2002 

 

5PD00847, Diesel PAO Cart Rev A  

5PD00848, Electric PAO Cart Rev A  

5PHCG050, External Power Converter Rev A  

5PHBG130, SIS Rev A, dated 
Jan 2010 

 

5PTA0086, COLT Rev N/C  

5PPCR001, IMIS Rev B  

5PPAT901, Pilot Egress Procedures Trainer Rev N/C  

5PPAT902, Pilot Full Mission Trainer Rev N/C  

5PPAT903, Weapons and Tactics Trainer Rev N/C  

5PPCT321, Pilot Training System Weapons and Tactics 
Trainer PRD 

Rev A  

5PPAT905, Seat & Canopy Trainer Rev C  

5PC01464C, ACI Program Plan Latest 
Revision 

 

Mil-STD-882C, System Safety Program Requirements Rev C  

5PHBG011, LRIP KS-5 Cryptographic Unit Performance 
Specifications 

Rev N/C  

5PPAT904, On-Equipment Structures Trainer Rev A  

MIL-STD-130N IUID  16/11/12      Mandatory 

DoDI 5000.2 Section 3.2  7/01/15      Mandatory 

Partnering Agreement PA#AF-LMA-05-002  3/22/07      Mandatory 
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Appendix E  
BASE-LEVEL CONTRACTORS  

1.0 GENERAL 
 

1.1 The purpose of this appendix is to ensure base-level F-22 contractor employees hired by 
Lockheed Martin Aeronautics Company and The Boeing Company (to include sub-contractors) 
shall comply with all necessary home station and deployed requirements as applicable. It 
applies to contractor employees assigned to F-22 bases. These base-level contractor 
employees (hereafter referred to as “employees”) shall be considered mission essential 
personnel. All applicable AF and base level regulations/manuals should be reviewed for 
additional requirements not covered in this appendix. 

 
2 ASSIGNED STATION RESPONSIBILITIES 

 
2.0 GENERAL 

 
2.1 The contractor shall ensure its employees comply with local administrative and work performance 

policies as established by the Functional Area Chief (FAC) or the designated Government 
representative. 

 
2.2 FACILITY 
 
2.3 The contractor facilities planners and host Civil Engineering Squadron representatives shall 

jointly agree on suitability of facilities during the Site Activation Task Force (SATAF) process. 
 

2.4 The contractor shall ensure its employees make no alterations to facilities without concurrence 
of the facility custodian, Base Civil Engineer and specific written permission from the 
Contracting Officer; however, in the case of alteration necessary for Occupational Safety and 
Health Administration (OSHA) compliance, such permission shall not be unreasonably withheld. 
 

2.5 The contractor shall instruct employees in utilities conservation practices, and the contractor 
shall be responsible for its employees operating under conditions that preclude the waste of 
utilities. 

 
2.6 The contractor shall ensure its employees assist in maintaining common use areas in 

accordance with custodial, fire, safety and security requirements and adhere to all applicable 
regulations (OSHA, AFOSH, state, local, etc.) policies and bioenvironmental standards. 
 

2.7 The contractor shall ensure its employees establish and implement key control procedures to 
ensure keys issued by the host are properly safeguarded and not used by unauthorized 
personnel. Employees are not to duplicate keys issued by the host nor use keys to open work 
areas for personnel other than employees engaged in performance of duties, unless authorized 
by the host. Employees must immediately report lost keys to the host. The cost of lost keys, re-
keying, or lock replacement shall be at the contractor’s expense. 
 

2.8 The contractor shall provide maintenance for end equipment and switching devices for their 
connection to the F-22 WAN which is managed by the F-22  Information Resource 



  FASTeR II, Basic Contract: FA8205-18-D-0001 
  22 Aug 16 

 

62 
 
 

Management (FIRM).  In the case of detected faults with connectivity, the contractor shall 
ensure the end equipment and switchgear are troubleshot before calling base communications 
personnel to troubleshoot the internal wiring, fiber, or copper plant. 

 
2.9 The contractor shall ensure its employees return all workspaces to the host in the same 

condition as received, fair wear and tear and approved modifications excepted. 
 

2.10 Equipment.The contractor shall ensure its employees comply with all AF and local 
regulations and instructions pertaining supply discipline and tool control.The contractor shall 
ensure its employees safeguard all Government provided property including controlled forms 
provided for their use. To the maximum extent possible, the contractor shall utilize the existing 
telephone infrastructure and equipment. Additionally, the contractor shall ensure its employees 
only use Government-furnished telephones for the purpose of making official Government 
telephone calls in the performance of the contract and shall not use such telephones for 
personal affairs.  For local off-base and long-distance phone use (including facsimiles), 
contractors are responsible for payment using a fee-per-usage program set up by local 
Communications Squadron protocol, or by the use of contractor provided calling cards. The 
contractor shall also have the option of setting up telephone connectivity with a commercial 
carrier if this is deemed to be the most cost effective solution. The contractor shall ensure its 
employees only use Government-furnished computers for the purpose of official Government 
business in the performance of the contract and shall not use such computers for personal 
affairs. Employees must also adhere to rules for authorized Internet sites accessed on 
Government-furnished computers. 

 
3 SECURITY 

 
3.0 Contractors shall successfully complete a National Agency Check with Local Agency and Credit 

Check (NACLC) or equivalent investigation on their employees prior to each employee 
obtaining a restricted area badge. Contractors shall ensure MSS Administrators hold a current 
TS/SCI clearance. 
 

3.1 The contractor shall ensure its employees surrender Government identification cards to the 
issuing activity when cards expire, are replaced, the original requirement for issuance ends, or 
the installation commander, sponsor, or verifying official revokes the recipient’s entitlement. 
 

4 SAFETY 
 

4.0 On-site contractors shall comply with the local environmental, safety and health (ESH) base 
policies and requirements, which shall be made available to contractor personnel. 
 

4.1 The contractor shall be responsible for the initial lay-in of peculiar hazardous materials required 
to support fielded aircraft, which shall reside in the host "pharmacy." The replenishment of items 
with NSN shall be the responsibility of the Base Supply System through the host.       The 
contractor shall be responsible for the replenishment of the non-stock listed items. For 
hazardous materials needed for the Training System assets, the base shall provide courtesy 
storage in the host's "pharmacy." Under a CLS methodology, the contractor shall be responsible 
for the initial lay-in and replenishment of all spares and consumables, and spares repairs, 
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required to support the fielded Training System assets. 
 

5 OTHER 
 

5.0 The contractor shall ensure its employees comply with base operations plans/instructions for 
Force Protection Conditions (FPCON) and local search/identification requirements. 
 

5.1 In the event of the contractor’s medical treatment on base, the contractor shall reimburse the 
Government, within sixty (60) calendar days after receipt of Government invoice, for the cost of 
medical treatment and patient transportation service at the current inpatient/outpatient treatment 
rate as appropriate. 
 

5.2 The contractor shall ensure its employees handle all in-coming or out-going non- Government 
mail through a non-DoD post office. 
 

5.3 The contractor shall ensure its employees obtain and keep current a Government driver’s 
license and flight line competency card for instances in which he/she may drive in accordance 
with AFI 24-301, paragraph 4.8 (as applicable).  Employees must comply with all laws and 
instructions governing motor vehicle operation and registration on the installation.  Upon 
departure from base, employees must surrender vehicle registration decals under the 
conditions specified in AFI 31-204. 

 
6 DEPLOYED RESPONSIBILITIES 

 
6.0 Subjectivity.  F-22 units are dependent on contractor support at the base level to maintain 

aircraft combat capability, and a high potential exists for base-level contractors to deploy with F- 
22 units anywhere in the world for an extended period of time.  Primary deployable employees 
are stationed at operational bases (e.g., Langley, Elmendorf, Hickam, and Holloman AFBs). 
However, the potential exists for employees at Nellis, Tyndall, Hill, and Sheppard AFBs to 
deploy with an operational unit in the case that contractor support at the operational unit is 
insufficient. The contractor shall segregate and separately report cost for deployed operations. 
The contractor understands that its employees are subject to the following: 
 

6.1 Worldwide deployment to an austere location as part of a Unit Type Code (UTC), on short 
notice, for an undetermined time period. 
 

6.2 Possible enemy attack by both conventional and biological weapons resulting in death, 
permanent injury/disability. 
 

6.3 Becoming a hostage, prisoner of war or detainee. The employee shall be covered under 
DFARS 228.370(D) CAPTURE AND DETENTION. 
 

6.4 Wearing of Mission-Oriented Protective Posture (MOPP) gear and Individual Protective 
Equipment (IPE—helmet, flak vest, etc.) when directed during deployments and exercises. 
Individuals requiring vision corrective lenses (glasses or contact lenses) shall have a 
Government administered eye examination and shall be issued optical inserts for protective 
mask. 
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6.5 Work hours consisting of more than eight (8) hours and different shifts, both when deployed or 
participating in exercises. 
 

6.6 The Military Extraterritorial Jurisdiction Act of 2000, The Uniform Code of Military Justice, and 
the applicable Status of Forces Agreement (SOFA) (as if contractor were a military member) 
while deployed to overseas locations. 
 

6.7 When Billeting in communal living conditions, deployed Contractor personnel will be considered 

as company grade officer/GS12 equivalent for billeting, messing, and support purposes.  

6.8 Deployment to a “bare-base” location with no phones, email capability, etc. 
 

6.9 Meals consisting of Meals Ready to Eat (MREs) in lieu of hot meals. 
 

6.10 Travel via military air. Travel arrangements shall be made by applicable F-22 Program 
Office Logistics Planners in accordance with Air Mobility Command instructions and Joint Travel 
Regulations.  Contractor shall be required to submit a Letter of Identification (LOI) to obtain 
military airlift and use of Government facilities. 
 

6.11 (Male employees) Shaving of facial hairs (to allow for protective mask to fit properly and 
protect against chemicals). 
 

6.12 (Female employees) Restrictions and/or possible discrimination in a deployed location due 
to local religious or cultural practices.  Specific clothing requirements may be imposed by host 
country. 
 

6.13 Participation in local deployment and FPCON exercises. 
 

6.14 Immunizations required for the deployed location, to include (but not limited to) Anthrax and 
Small Pox. 
 

6.15 Human Immunodeficiency Virus (HIV) testing, if specified in the DoD Foreign Clearance 
Guide and/or Status of Forces Agreement. If test is positive, the contractor is not precluded 
from deploying as long as: 
  

a. The virus is not active and the employee is able to perform assigned duties 
without likely risk to him/herself and others. 

b. Adequate medications and medical support are available for the employee’s stage 
of the disease. 

c. The host country does not prohibit entrance of HIV-positive individuals into the 
country. 

 
6.16 DNA blood sampling for identification purposes. 

 
6.17 Military medical/dental health care when deployed in accordance AFH 41-114. Contractors 

shall reimburse the Government (with exception of injuries incurred by hostile actions). 
 

6.18 Additional taxes on employees’ pay, according to host country regulations, unless 
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specifically excluded in the host country SOFA. 
 

6.19 Requirements. In order to be capable of deployment and to maintain proficiency in deployed 
skills, the contractor shall ensure their employees maintain deployment kits, health/fitness levels 
and training requirements. 
 

6.20 Mobility kits shall be maintained for each deployable contractor, with contents outlined in 
Table 4.1. The contractor shall provide items listed under “Contractor Provided” of Table 4.1. 

 
Table 4.1 – Deployable Kit Required Items 

Government Provided Contractor Provided 

Common Access/Geneva Convention 
Identification Card 

Clothing/Equipment (except 
mobility/protective gear) 

Identification Tags (Dog Tags) Thirty (30) day Supply of Medications 

Passport/Visa (as applicable) International Driver’s License 

DD Form 93, Record of Emergency Data  

Restricted Area Badge (as applicable for 
specific bases) 

 

License to Operate Government Vehicles 
(as applicable, in accordance with AFI 24- 
301) 

 

Flight line Driver’s Competency Card  

Immunization Records (see para. 3.1.14.)  

Mobility/Protective Gear (see para. 3.1.4.)  

USAF Authorization to Bear Arms (AF 
Form 522, as applicable, see para. 3.3.) 

 
Note: Company policy prohibits Boeing 
personnel from carrying firearms 

 

Shall (if desired)  

Power of Attorney (if desired)  

 

6.21 The contractor shall ensure its employees maintain medical and physical fitness sufficient 
to endure rigors of deployment in support of a military operation. 
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6.22 The contractor shall ensure its employees attend deployment training (provided by the 
base) and shall meet training requirements equivalent to military members in the following 
areas: 
 

 Law of Armed Conflict 

 Standards of Conduct 

 Self-Aid and Buddy Care 

 Cardio-Pulmonary Resuscitation 

 Anti-Terrorism and Force Protection 

 Disaster Preparedness 

 Chemical Warfare 

 Explosive Ordinance Recognition 

 Prisoner of War 

 Culture Awareness 

 Family Separation Issues 

 Flight line Driver’s Training 

 Government Vehicle Training (as applicable, in accordance with AFI 24-301, see para. 
3.7.8.) 

 Small Arms Training (as applicable, in accordance with AFI 31-207, see para. 4.4.1.) 
Note: Company policy prohibits Boeing personnel from carrying firearms 

 
6.23 Employees may be authorized to carry firearms only if approved by the combatant 
commander. If firearms are authorized, only Government-issued small arms and ammunition 
shall be issued for personal self-defense, subject to military training regulations. Note: Company 
policy prohibits Boeing personnel from carrying firearms. 
 
6.24 Government Sponsorship 
The Government will obtain sponsorship for Contractor personnel to enable visas and 
associated requirements for the host. 


